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Procurement of Works- Single Stage Two Envelope Procedure

Guidance Notes on the Use of
The Standard Bidding Document (SBD)

This Standard Bidding Document for Procurement of Works, has been prepared by the Government of
Nepal (GoN), Public Procurement Monitoring Office (PPMO) to facilitate Single-Stage: Two-
Envelope Bidding Procedures used for the procurement of Works through National competitive
bidding (NCB) procedure (Procurement of value above NRs. 20 million) and is applicable to all the
Public Entities as defined in the Public Procurement Act, 2063.

Guidance notes in the Standard Bidding Document within the left square bracket and right square
bracket and guidance footnotes are intended as information for preparing the bidding documents and hence
should be deleted in the final document.

This document has 10 Sections, of which Section | (Instructions to Bidders) and Section VIII
(General Conditions of Contract) must not be altered or modified under any circumstances. The
Invitation for Bid (IFB) is a copy for advertisement that provides relevant and essential information to
help the Bidders to decide whether or not to participate in the particular bidding process; this is provided
in the Biding Document for information only.

The Procuring Entity should provide its specific needs in the Bid Data Sheet (BDS), the Special
Conditions of Contract (SCC) and the detailed requirements of the procurement in the Works
Requirements.

This Standard Bidding Document, when properly completed should provide all the information that a
Bidder needs in order to prepare and submit a bid. This should also provide a sound basis on which a
Procuring Entity can fairly, transparently and accurately carry out evaluation of the Bids received from
the bidders.

The Procuring Entity, before publishing the Invitation for Bids, should identify and approve from the
competent authority the procurement requirements, its technical features, and cost estimate.
Furthermore, the Procuring Entity should keep in mind the availability of the budget and possible
slicing and packaging of the procurement requirements.

If any amendments on Public Procurement Act, 2063 or Public Procurement Regulation, 2064 are made, the
Procuring Entity shall incorporate such amendments when preparing a particular Bidding Document.

Brief description of different sections of the Standard Bidding Document and how a Procuring Entity
should use these when preparing a particular Bidding Document is detailed below:
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SecTION |

Instructions to Bidders (ITB)

This Section provides relevant information to help the Bidders to prepare their Bids. Information is
also provided on the submission, opening, and evaluation of Bids and on the award of Contract.

The Instructions to Bidders (ITB) specify the procedures that regulate the bidding process. The ITB
contain standard provisions that have been designed to remain unchanged and to be used without
modifying their text. The ITB clearly identify the provisions that may need to be specified for a
particular bidding process and require that such specification be introduced through the BDS.

The Instructions to Bidders are not a Contract document and, therefore, are not a part of the
Contract.

SecTion |l

Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) contains information and provisions that are specific to each bidding process.
The Employer must specify in the BDS provisions that supplement the information and requirements
specified in Section I, Instructions to Bidders. All information shall be provided; no clause shall be left
blank.

To facilitate the preparation of the BDS, the clauses in the BDS format are numbered with the same
numbers as the corresponding ITB clauses. The instructions included in the BDS are to guide the
Employer on how to enter all required information.

SecTion 11

Evaluation and Qualification Criteria (EQC)

The purpose of the Evaluation and Qualification Criteria (EQC) is to specify the criteria that
determine the lowest evaluated substantially responsive bid and the qualifications of the Bidder to
perform the contract. The Procuring Entity shall prepare the EQC by taking into account the nature,
guantity and or amount of the procurement and include it as a part of the Bidding Document. In
determining the Evaluation and Qualification Criteria, the Procuring Entity shall follow the guidance
incorporated on this section and shall not limit the competition or make onerous criteria.

The EQC is not a part of the Contract document.

3|Page



Procurement of Works- Single Stage Two Envelope Procedure

SecTioN IV

Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of his
Bid.

This Section provides the standard format for the Letter of Technical and Price Bid, table of price
adjustment data, Bid Security Form, Technical proposal form, Bidder's information and qualification
forms to be submitted by the Bidder.

SecTioN V
Eligible Countries

This section contains the list of eligible countries. The procuring entity shall mention the list of eligible
countries as per the instructions provided in this section.

SecTioN VI
Works Requirements

This section contains the volumes of information that describe the Works to be constructed and includes
Specification, the Drawings, and supplementary information that describe the Works to be procured
Personnel Requirements and Equipment Requirements.

Section VI

Bill of Quantities (BOQ)

This Section provides estimated information on the itemized quantities in sufficient detail to
distinguish between the different classes of Works to be performed by the bidder and enable to the
Bidder to prepare priced bill of quantities efficiently and accurately.

SecTtion VIII
General Conditions of Contract (GCQC)

The GCC contain standard provisions that have been designed to remain unchanged and to be used
without modifying their text. This Section provides the General Conditions of Contract that will apply
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to the Contract for which the Biding document is issued. The GCC clearly identify the provisions that
may normally need to be specified for a particular bidding process and require that such information be
introduced through the SCC

SecTioN IX
Special Conditions of Contract (SCC)

The contents of this Section supplement Section VIII: General Conditions of Contract. The Special
Conditions of Contract shall be prepared by the Procuring Entity.

The Special Conditions of Contract (SCC) contain provisions that the GCC require be specified for a
particular bidding process. The Employer should include at the time of issuing the Bidding
Document, all information that the GCC indicate shall be provided in the SCC. No SCC Clause
should be left blank.

To facilitate the preparation of the SCC, the Clauses in the SCC format is numbered with same
numbers as the corresponding GCC Clauses. The instructions included in the SCC are to guide the
Employer to provide the required information.

The SCC is a part of the Contract Document; therefore, the Procuring Entity shall provide the
information in appropriate manner as indicated in the SCC.

SecTioN X
Contract Forms

This Section contains the Sample format for Letter of Intent, Letter of Acceptance, Contract
Agreement Form, the forms for Performance Security, Advance Payment Security and Retention
Money Security.
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BIDDING DOCUMENT
for
THE PROCUREMENT OF

The Construction of Cold Store at Laligurans
Municipality, Ward No. 2, Tehrathum District, Koshi
Province, under HICDP

National Competitive Bidding (NCB)
Single-Stage: Two-Envelope Bidding Procedure

LALIGURANS MUNICIPALITY
OFFICE OF THE MUNICIPAL EXECUTIVE
BASANTAPUR, TEHRATHUM

Issued on: 2083/02/06 (May 20, 2026)

Invitation for Bids No.: LM/NCB/W/04/2082-83

NCB No.: 09
Contract ldentification No.: LM/NCB/W/09/2082-83
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Abbreviations
BD .o Bidding Document
BDF ..o Bidding Forms
BDS ... Bid Data Sheet
BOQ ... e Bill of Quantities
COF ..o Contract Forms
DP oo Development Partners
DOLI ..o . Department of Local Infrastructure
E-GP o Electronic Government Procurement
ELL oo ottt s Eligibility
EQC ..o oot Evaluation and Qualification Criteria
EXP oot Experience
FIN oo e Financial
GCC ... oo General Conditions of Contract
GON ..o Government of Nepal
ICC e International Chamber of Commerce
IFB oo Invitation for Bids
ITB . e Instructions to Bidders
JV e Joint Venture
LIT e s s Litigation
NCB ... oo National Competitive Bidding
NRS. ot Nepalese Rupees
PAN L. Permanent Account Number
PPA o e Public Procurement Act
PPMO ... oo Public Procurement Monitoring Office
PPR .. oot Public Procurement Regulations
PL s Profit & Loss
P Provisional Sum
SBD .. s Standard Bidding Document
SCC e Special Conditions of Contract
TS e Technical Specifications
VAT oot Value Added Tax
WRQ .o s Works Requirements

1 “GoN” word indicates all public entities according to Public Procurement Act, 2063
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Invitation for E-Bids Only
LALIGURANS MUNICIPALITY
OFFICE OF THE MUNICIPAL EXECUTIVE
BASANTAPUR, TEHRATHUM
Invitation for Bids No: LM/NCB/W/04/2082-83
First Date of publication: 2083/02/06 (May 20, 2026)

Name of the Development Partner: The Embassy of India, Kathmandu.

Laligurans Municipality, Office of Municipal Executive, Basantapur, Tehrathum has
allocated funds or received a grant from The Embassy of India, Kathmandu towards the cost of
The Construction of Cold Store at Laligurans Municipality, Ward No. 2, Tehrathum District,
Koshi Province, under HICDP and intends to apply part of the funds to cover eligible payments
under the Contract for CIN: LM/NCB/W/09/2082-83. Bidding is open to all eligible as per
Section V of bidding document.

Laligurans Municipality, Office of Municipal Executive, Basantapur, Tehrathum invites
electronic bids from eligible bidders for the construction of The Construction of Cold Store
at Laligurans Municipality, Ward No. 2, Tehrathum District, Koshi Province, under
HICDP under National Competitive Bidding — Single Stage Two Envelope Bidding
procedures.

Only eligible bidders with the following key qualifications should participate in this bidding:

e Minimum Average Annual Construction Turnover of the best 3 years within the last 10
years: [NRs. 56,000,000.00]

e Minimum Work experience of similar size and nature: At least One (1) Building
Contract with a value of at least [NRs 18,700,000.00]

Under the Single Stage, Two Envelope Procedure, Bidder who chooses to submit their bid
electronically, Bidders are required to submit two separate bid response documents, one
containing (i) the Technical Bid and the other (ii) the Price Bid, as per the provision of ITB 21 of
the Bidding Document.

Eligible Bidders may obtain further information and inspect the Bidding Documents at the office
of Laligurans Municipality, Office of Municipal Executive, Basantapur, Tehrathum or may
visit PPMO e-GP system www.bolpatra.gov.np/egp.

Bidder who chooses to submit their bid electronically may download the bidding documents for e-
submission from PPMO’s e-GP system www.bolpatra.gov.np/egp. Bidders, submitting their bid
electronically, should deposit the cost of bidding document upon payment of a non-refundable fee
of NRs. 5,000.00 till 2083/02/27 (June 10, 2026) in the account as specified below.

Information to deposit the cost of bidding document in Bank:

Name of the Bank: KUMARI BANK LIMITED, Basantapur, Tehrathum.

Name of Office: LALIGURANS MUNICIPALITY, BASANTAPUR, TEHRATHUM.
Office Code no.: 801010502

Account no.: 2570248753600003 (GA 1.1)

Rajaswa (Revenue) Shirshak no.: 14229

Pre-bid meeting shall be held at Laligurans Municipality, Office of Municipal Executive,
Basantapur, Tehrathum on 2083/02/18 (June 01, 2026) at 14.00 hrs.

Electronic bids must be submitted to the office Laligurans Municipality, Office of Municipal
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Executive, Basantapur, Tehrathum through PPMO’s e-GP system www.bolpatra.gov.np/egp
on or before 12.00 on 2083/02/27 (June 10, 2026). Bids received after this deadline will be
rejected.

The bids will be opened in the presence of Bidders' representatives who choose to attend at 13.00
on 2083/02/27 (June 10, 2026). at the office of Laligurans Municipality, Office of Municipal
Executive, Basantapur, Tehrathum. Bids must be valid for a period of 90 days from the bid
submission deadline and must be accompanied by a bid security or scanned copy of the bid
security in pdf format in case of e-bid, amounting to a minimum of [NRs. 14,00,000.00], which
shall be valid for 30 days beyond the validity period of the bid.

If the last date of purchasing and /or submission falls on a government holiday, then the next
working day shall be considered as the last date. In such case the validity period of the bid and
bid security shall remain the same as specified for the original last date of bid submission.
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Part I: BIDDING PROCEDURES
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Section I: Instructions to Bidders (ITB)

This _section specifies the procedures to be followed by Bidders in the preparation and
submission of their Bids. Information is also provided on the submission, opening, and
evaluation of bids and on the award of contract.

Table of Clauses
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Section I: Instructions to Bidders

A. General

1. Scope of Bid

1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet
(BDS), the Employer, as indicated in the BDS, issues this Bidding Document for
the procurement of Works as specified in Section VI (Works Requirements). The
name, identification, and number of lots (contracts) / multiple contracts of the
National Competitive Bidding (NCB) are provided in the BDS.

1.2 Throughout this Bidding Document:

(@) the term “in writing” means communicated in written form and delivered
against receipt through e-GP system or email or fax or courier;

(b) except where the context requires otherwise, words indicating the singular
also include the plural and words indicating the plural also include the
singular; and

(c) “day” means calendar day.

2. Source of Funds

2.1 GoN Funded: In accordance with its annual program and budget, approved by the
GoN, the implementing agency indicated in the BDS plans to apply a portion of
the allocated budget to eligible payments under the contract(s) for which this
Bidding Document is issued.

Or

Public Entities' own Resource Funded: In accordance with its annual program
and budget, approved by the public entity, the implementing agency indicated
in the BDS plans to apply a portion of the allocated budget to eligible payments
under the contract(s) for which this Bidding Document is issued.

Or

DP Funded: The GoN has applied for or received financing (hereinafter
called “funds”) from the Development Partner (hereinafter called “the DP”)
indicated in the BDS toward the cost of the project named in the BDS. The
GoN intends to apply a portion of the funds to eligible payments under the
contract(s) for which this Bidding Document is issued.

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and
upon approval by the DP in accordance with the terms and conditions of the
financing agreement between the GoN and the DP (hereinafter called the
“Loan/Grant Agreement”), and will be subject in all respects to the terms and
conditions of that Loan/Grant Agreement. No party other than the GoN shall
derive any rights from the Loan Agreement or have any claim to the funds.

3. Fraud and Corruption

3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-
contractors shall adhere to the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this;

(a) the Employer adopts, for the purposes of this provision, the terms as defined
below:
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(i) “corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions
of another party;

(ii) “fraudulent practice” means any act or omission, including a misrepresen
tation, that knowingly or recklessly misleads, or attempts to mislead, a
party to obtain a financial or other benefit or to avoid an obligation;

(iii) “coercive practice” means impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of the
party to influence improperly the actions of a party;

(iv) “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing
improperly the actions of another party.

V) “obstructive practice” means (a) deliberately destroying, falsifying,
altering, or concealing of evidence material to an investigation; (b)
making false statements to investigators in order to materially impede an
investigation; (c) failing to comply with requests to provide information,
documents, or records in connection with an investigation; (d) threatening,
harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or (e) materially impeding GoN/DP’s contractual rights of
audit or access to information; and

“integrity violation” is any act which violates Anticorruption Policy,
including (i) to (v) above and the following: abuse, conflict of interest,
violations of GoN/DP sanctions, retaliation against whistleblowers or
witnesses, and other violations of Anticorruption Policy, including failure
to adhere to the highest ethical standard.

vi

N

(b) the Employer will reject a proposal for award if it determines that the Bidder

©

recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations in competing for the contract;

DP will cancel the portion of the financing allocated to a contract if it
determines at any time that representative(s) of the GoN/or of a beneficiary
of DP-financing engaged in corrupt, fraudulent, collusive, or coercive
practices or other integrity violations during the procurement or the execution
of that contract, without the GoN having taken timely and appropriate
action satisfactory to DP to remedy the situation.

d) DP will impose remedial actions on a firm or an individual, at any time, in

(€)

accordance with DP's Anticorruption Policy and related Guidelines (as
amended from time to time), including declaring ineligible, either indefinitely
or for a stated period of time, to participate in DP-financed, -administered, or
-supported activities or to benefit from an DP-financed, -administered, or -
supported contract, financially or otherwise, if it at any time determines that
the firm or individual has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity
violations; and

The Contractor shall permit the GoN/DP to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have
them audited by auditors appointed by the GoN /DP, if so, required by the
GoN/DP.
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3.2 The Bidder shall not carry out or cause to carry out the following acts with an
intention to influence the implementation of the procurement process or the
procurement agreement:

(a) give or propose improper inducement directly or indirectly,

(b) distortion or misrepresentation of facts,

(c) engaging in corrupt or fraudulent practice or involving in such act,

(d) interference in participation of other competing bidders,

(e) coercion or threatening directly or indirectly to cause harm to the person or
the property of any person to be involved in the procurement proceedings,

(f) collusive practice among bidders before or after submission of bids for
distribution of works among bidders or fixing artificial/uncompetitive bid
price with an intention to deprive the Employer the benefit of open
competitive bid price,

(g) Contacting the Employer with an intention to influence the Employer
with regards to the bids or interference of any kind in examination and
evaluation of the bids during the period from the time of opening of the
bids until the notification of award of contract.

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder
for a period of one (1) to three (3) years for its conduct including on the following
grounds and seriousness of the act committed by the bidder:

(@) if convicted by a court of law in a criminal offence which disqualifies the
Bidder from participating in the contract,

(b) if it is established that the contract agreement signed by the Bidder was based
on false or misrepresentation of Bidder’s qualification information,

(c) if it at any time determines that the firm has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for, or in executing, a GoN/DP-financed contract.

(d) if the Successful Bidder fails to sign the Contract.

(e) if the bidder fails to inform about the saturation of maximum number of
contracts as per ITB 4.10.

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement
Monitoring Office (PPMO), by a competent authority under the prevailing law
for failure to repay a loan disbursed by a bank or financial institution, and/or
the DP in case of DP funded project, shall be ineligible to bid for a contract
during the period of time determined by the GoN, PPMO, the competent
authority, and/or the DP.

3.5 In case of a natural person or firm/institution/company which is already declared
blacklisted and ineligible by the GoN, any other new or existing
firm/institution/company owned partially or fully by such Natural person or
Owner or Board of director of blacklisted firm/institution/company; shall not be
eligible bidder.

3.6 Furthermore, Bidders shall be aware of the provisions of GCC 28.3 and GCC
72.3()).

4. Eligible Bidders

4.1 A Bidder may be a natural person, private entity, or government owned entity
subject to ITB 4.5 or any combination of them in the form of a Joint Venture (JV)
under an existing agreement, or with the intent to constitute a legally-enforceable
joint venture. In the case of a JV:

(a) all partners shall be jointly and severally liable for the execution of the
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Contract in accordance with the Contract terms. Maximum number of JV
shall be as specified in the BDS and

(b) the JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the parties of the JV
during the bidding process and, in the event the JV is awarded the
Contract, during Contract execution.

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an
eligible country, in accordance with Section V (Eligible Countries). A Bidder
shall be deemed to have the nationality of a country if the Bidder is a citizen or is
constituted, or incorporated, and operates in conformity with the provisions of
the laws of that country. This criterion shall also apply to the determination of the
nationality of proposed sub-contractors or suppliers for any part of the Contract
including related services.

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of
interest shall be disqualified. A Bidder may be considered to be in a conflict of
interest with one or more parties in this bidding process, if any of, including but not
limited to, the following apply:

(a) they have controlling shareholders in common; or

(b) they receive or have received any direct or indirect subsidy from any of them;
or

(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to material information
about or improperly influence the Bid of another Bidder, or influence the
decisions of the Employer regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process either
individually or as a partner in a joint venture. This will result in the
disqualification of all Bids in which it is involved. However, subject to any
finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not
limit the participation of the same subcontractor in more than one bid; or

(f) a Bidder or any of its affiliated entity, participated as a consultant in the
preparation of the design or technical specifications of the works that are the
subject of the Bid; or

(9) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to
be hired) by the Employer as Engineer for the Contract.

(h) a Bidder that has a close business or family relationship with a professional
staff of the Procuring Entity.

4.4 A firm that is under a declaration of ineligibility by the GoN in accordance
with ITB 3, at the date of the deadline for bid submission or thereafter, shall be
disqualified. A firm shall not be eligible to participate in any procurement
activities under an DP-financed, -administered, or -supported project while
under temporary suspension or debarment by DP pursuant to the DP's
Anticorruption Policy (see ITB 3), whether such debarment was directly
imposed by the DP, or enforced by other DPs pursuant to the Agreement for
Mutual Enforcement of Debarment Decisions. A bid from a temporary
suspended or debarred firm will be rejected.
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4.5 Enterprises owned by Government shall be eligible only if they can establish that
they are legally and financially autonomous and operate under commercial
law, and that they are not a dependent agency of the GoN.

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

4.7 Firms shall be excluded in any of the cases, if

(a) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations,
Nepal prohibits any import of goods or contracting of works or services
from that country or any payments to persons or entities in that country.
Where Nepal prohibits payments to a particular firm or for particular
goods by such an act of compliance, that firm may be excluded;

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits
commercial relations with that country, provided that the DP is satisfied
that such exclusion does not preclude effective competition for the supply of
goods or related services required;

(c) DP Funded: a firm sanctioned or temporarily suspended by the DP in
relation to their guidelines or appropriate provisions on preventing and
combating fraud and corruption in projects financed by them.

4.8 In case a prequalification process has been conducted prior to the bidding
process, this bidding is open only to prequalified Bidders.

4.9 The Bidder, including all parties constituting the Bidder, shall be ineligible to
participate in the open competitive bidding process if it has already secured
maximum number of construction contracts (in open competitive bidding) as
specified in BDS and has not yet completed the work as stipulated in the
respective contracts

4.10 For the purpose of ITB 4.9 above, the bidder shall declare that the bidder, and all
parties constituting the Bidder have not already secured maximum number of
construction contract (in open competitive bidding) as specified in BDS. If the
bidder, and all parties constituting the Bidder has participated in bidding
processes of many public entities and during that period the maximum number of
contracts have been attained as specified saturates due to issuance of letters of
acceptance by a particular public entity, the bidder shall inform in writing to all
other concerned public entities, where the bidder have participated in bidding
process, within three days of issuance of last letter of acceptance that saturates the
maximum number of contracts as specified.

5. Eligible Materials,
Equipment and
Services

5.1 The materials, equipment and services to be supplied under the Contract shall
have their origin in any source countries as defined in accordance with Section
V (Eligible Countries) and all expenditures under the Contract will be limited to
such materials, equipment, and services. At the Employer’s request, Bidders
may be required to provide evidence of the origin of materials, equipment and
services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and
equipment are mined, grown, produced or manufactured, and from which the
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services are provided. Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its basic
characteristics or in purpose or utility from its components.

B. Contents of Bidding Documents

6. Sections of Bidding
Document

6.1 The Bidding Document consist of Parts I, 11, and 11, which include all the
Sections indicated below, and should be read in conjunction with any Addenda
issued in accordance with ITB 8.

PART I Bidding Procedures

Section | Instructions to Bidders (ITB)
Section Il Bid Data Sheet (BDS)
Section 111 Evaluation and Qualification Criteria (EQC)

Section IV Bidding Forms (BDF)
Section V Eligible Countries

PART Il Requirements
Section VI Works Requirements (WRQ)
Section VIl Bill of Quantities (BOQ)

PART Il Conditions of Contract and Contract Forms
Section VIII  General Conditions of Contract (GCC)
Section IX Special Conditions of Contract (SCC)
Section X Contract Forms (COF)

6.2 The Invitation for Bids (IFB) issued by the Employer is not part of the Bidding
Document.

6.3 The Employer is not responsible for the completeness of the Bidding
Document and their Addenda, if they were not obtained directly from the source
stated by the Employer in the Invitation for Bids.

6.4 The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document and to furnish with its bid all
information and documentation as is required by the Bidding Documents.
Failure to furnish all information or documentation required by the Bidding
Document may result in the rejection of the bid.

7. Clarification of
Bidding Document,
Site Visit, Pre-Bid
Meeting

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall
contact the Employer in writing at the Employer’s address indicated in BDS or
raise any question or curiosity during the pre-bid meeting if provided for in
accordance with ITB 7.4. The Employer will respond in writing to any
request for clarification, provided that such request is received within the
period as mentioned in ITB 7.5. The Employer shall forward copies of its
response to all Bidders who have acquired the Bidding Document in accordance
with ITB 6.3, including a description of the inquiry but without identifying its
source. Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do so following the
procedure under ITB 8 and ITB 22.2.

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings
and obtain for itself, on its own risk and responsibility, all information that may
be necessary for preparing the bid and entering into a Contract for construction of
the Works. The costs of visiting the Site shall be at the Bidder’s own expense.
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7.3 The Bidder and any of its personnel or agents will be granted permission by
the Employer to enter upon its premises and lands for the purpose of such
visit, but only upon the express condition that the Bidder, its personnel, and
agents will release and indemnify the Employer and its personnel and agents from
and against all liability in respect thereof, and will be responsible for death or
personal injury, loss of or damage to property, and any other loss, damage, costs,
and expenses incurred as a result of the inspection.

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if
provided for in the BDS. The purpose of the meeting will be to clarify issues and
to answer questions on any matter that may be raised at that stage.

7.5 The Bidder is requested, to submit any questions in writing, to reach the
Employer as mentioned in BDS.

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without
identifying the source, and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Bidders who have
acquired the Bidding Document in accordance with ITB 6.3. Any modification
to the Bidding Document that may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
addendum pursuant to ITB 8 and not through the minutes of the pre-bid
meeting.

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of
a Bidder.

8. Amendment of
Bidding Document

8.1 At any time prior to the deadline for submission of bids, the Employer may
amend the Bidding Document by issuing addendum or several addenda.

8.2 Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document from
the Employer in accordance with ITB 6.3.

8.3 To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their Bids, the Employer may, at its discretion, extend the
deadline for the submission of Bids, pursuant to ITB 22.2. However, the time
available to submit bids shall not be less than five (5) days since amendment in
bidding document,

C. Preparation of Bids

9. Cost of Bidding

9.1 The Bidder shall bear all costs associated with the preparation and submission of
its Bid, and the Employer shall in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

10. Language of Bid

10.1 The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in the language
specified in the BDS. Supporting documents and printed literature that are part of
the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in the language specified in the BDS, in
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which case, for purposes of interpretation of the Bid, such translation shall
govern.

11. Documents
Comprising the Bid

11.1  The Bid shall comprise two envelopes submitted simultaneously, one called
the Technical Bid containing the documents listed in ITB 11.2 and the other the
Price Bid containing the documents listed in ITB 11.3, both envelopes enclosed
together in an outer single envelope.

11.2 The Technical Bid shall comprise the following:
(a) Letter of Technical Bid;
(b) Bid Security in accordance with ITB 19;

(c) alternative Technical Bid, at Bidder’s option and if permissible, in
accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 20.2;

(e) documentary evidence in accordance with ITB 17, establishing the
Bidder’s qualifications to perform the contract;

() Technical Proposal in accordance with ITB 16;

(9) Bids submitted by a Joint Venture shall include a copy of the Joint
Venture Agreement entered into by all partners. Alternatively, a Letter
of Intent to execute a Joint Venture Agreement in the event of a
successful Bid shall be signed by all partners and submitted with the
Bid, together with a copy of the proposed agreement. The Joint Venture
agreement, or letter of intent to enter into a Joint Venture including a
draft agreement shall indicate at least the parts of the Works to be
executed by the respective partners;

(h) list of subcontractors, in accordance with ITB 34 (If any); and
(i) Any other documents required in the BDS.

11.3 The Price Bid shall comprise the following:
(a) Letter of Price Bid,;

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB
14, or as stipulated in the BDS;

(c) alternative price Bids, at Bidder’s option and if permissible, in
accordance with ITB 13;

(d) Table of Price adjustment (if applicable) ; and
(e) Any other document required in the BDS.

11.4 The Bidder is solely responsible for the authenticity of the submitted
documents.

11.5 The Technical Bid shall not include any financial information related to the
Price Bid. A Technical Bid containing such material financial information
shall be declared non-responsive.

12. Letter of Bid and
Schedules

12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed
under ITB 11, shall be prepared using the relevant forms in Section 1V (Bidding
Forms) and in Section VII (Bill of Quantities). The forms must be completed
without any alterations to the text, and no substitutes shall be accepted. All blank
spaces shall be filled in with the information requested.
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13. Alternative Bids

13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered.

13.2 When alternative times for completion are explicitly invited, a statement to that
effect will be included in the BDS, as will the method of evaluating different
times for completion.

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below,
Bidders wishing to offer technical alternatives to the requirements of the Bidding
Document must first price the Employer’s design as described in the Bidding
Document and shall further provide all information necessary for a complete
evaluation of the alternative by the Employer, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical
alternatives, if any, of the lowest evaluated Bidder conforming to the basic
technical requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit alternative
technical solutions for specified parts of the Works. Such parts will be identified
in the BDS and described in Section VI (Works Requirements). The method for
their evaluation will be stipulated in Section Il (Evaluation and Qualification
Criteria).

14. Bid Prices and
Discounts

14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and
in the Schedules shall conform to the requirements specified below.

14.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1
by filling in prices for all items of the Works, as identified in Section VII
(Bill of Quantities). In case of Unit Rate Contracts, the Bidder shall fill in rates
and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Bidder will not be paid for by the
Employer when executed and shall be deemed covered by the rates for other
items and prices in the Bill of Quantities.

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid,
excluding any discounts offered. Absence of the total price in the Letter of Price
Bid may result in rejection of the Bid.

14.4 The Bidder shall quote any discounts and the methodology for their application
in the Letter of Price Bid, in accordance with ITB 12.1.

145 If so indicated in ITB 1.1and ITB 35.4, bids are invited for individual Contracts or
for any combination of Contracts (packages). Bidders wishing to offer any price
reduction for the award of more than one Contract shall specify in their bid the
price reductions applicable to each package, or alternatively, to individual
Contracts within the package. Price reductions or discounts shall be submitted in
accordance with ITB 14.4, provided the Bids for all Contracts are submitted
and opened at the same time.

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the
prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are
subject to adjustment during the performance of the Contract in accordance with
the provisions of the Conditions of Contract, the Bidder shall furnish the indices
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and weightings for the price adjustment formulae in the Table of Adjustment
Data in Section 1V (Bidding Forms) and the Employer may require the Bidder
to justify its proposed indices and weightings.

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause, as of the date 30 days prior to the deadline for
submission of bids, shall be included in the rates and prices and the total bid
price submitted by the Bidder.

15. Currency of Bid and
Payment

15.1 The currency of the bid and payment shall be in Nepalese Rupees.

16. Documents
Comprising the
Technical Proposal

16.1 The Bidder shall furnish a Technical Proposal including a statement of work
methods, equipment, personnel, schedule and any other information as
stipulated in Section IV (Bidding Forms), in sufficient detail to demonstrate the
adequacy of the Bidders’ proposal to meet the work requirements and the
completion time.

17. Documents
Establishing the
Qualifications of the
Bidder

17.1 To establish its qualifications to perform the Contract in accordance with
Section |11 (Evaluation and Qualification Criteria) the Bidder shall provide the
information requested in the corresponding information sheets included in
Section 1V (Bidding Forms).

18. Period of Validity
of Bids

18.1 Bids shall remain valid for the period specified in the BDS. The bid validity
period shall start from the bid submission deadline as prescribed by the
Employer in accordance with ITB 22.1. If the prescribed bid submission
deadline date falls on a government holiday, then the next working day shall be
considered as the bid submission deadline date. In such case the validity period
of the bids shall be considered from the original bid submission deadline date.

In the case of electronic bid submission, if any technical issue arises in the
handling of the e-GP system, the PPMO may extend the deadline for bid
submission. However, the validity period of the bids shall still be counted from
the original bid submission deadline.

A bid valid for a shorter period shall be rejected by the Employer as
nonresponsive.

18.2 In exceptional circumstances, prior to the expiration of the bid validity period,
the Employer may request Bidders to extend the period of validity of their
Bids. The request and the responses shall be made in writing. If a bid security is
requested in accordance with ITB 19, it shall also be extended 30 days
beyond the deadline of the extended validity period. A Bidder may refuse the
request without forfeiting its bid security. A Bidder granting the request shall
not be required or permitted to modify its Bid and to include any additional
conditions against the provisions specified in Bid Documents.

19. Bid Security

19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as
specified in the BDS. In case of e-submission of bid, the Bidder shall upload
scanned copy of Bid security letter at the time of electronic submission of the
bid. The Bidder accepts that the scanned copy of the Bid security shall, for all
purposes, be equal to the original. The details of original Bid Security and the
scanned copy submitted with e-bid should be the same otherwise the bid shall be
non-responsive.
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19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:

(@ an unconditional bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law or;

(b) a cash deposit voucher in the Employer's Account as specified in BDS.

In the case of a bank guarantee, the bid security shall be submitted
either using the Bid Security Form included in Section 1V (Bidding
Forms) or in another Form acceptable to the employer. The form must include
the complete name of the Bidder. The bid security shall be valid for minimum thirty
(30) days beyond the original validity period of the bid, or beyond any period of
extension if requested under ITB 18.2.

A bid security valid for a shorter period shall be rejected by the Employer as
nonresponsive.

19.3 The bid security issued by any foreign Bank outside Nepal must be counter
guaranteed by Commercial Bank or Financial Institution eligible to issue
Bank Guarantee as per prevailing Law in Nepal.

19.4 Any bid not accompanied by an enforceable and substantially compliant bid
security shall be rejected by the Employer as nonresponsive. In case of e-
Submission, if the scanned copy of an acceptable Bid Security letter is not
uploaded with the electronic Bid then Bid shall be rejected.

19.5 The public entity shall return the bid securities except those that are to be forfeited
as per ITB 19.6 to the respective bidders within three (3) days after the successful
bidder has furnished the required performance security and signed the Contract
Agreement pursuant, to ITB 40.1 and ITB 41.1.

19.6 The bid security shall be forfeited if:
GoN funded:

(a) a Bidder requests for withdrawal or modification of its bid, except as
provided in ITB 18.2:

(i) during the period of bid validity specified by the Bidder on the Letter of
Technical Bid and Price Bid, in case of electronic submission;

(if) from the period twenty-four hours prior to bid submission deadline up to the
period of bid validity specified by the Bidder on the Letter of Technical Bid
and Price Bid, in case of hard copy submission.

(b)a Bidder changes the prices or substance of the bid while providing
information pursuant to clause 27.1;

(c) a Bidder involves in fraud and corruption pursuant to clause 3.1;
(d) the successful Bidder fails to:

(i) furnish a performance security in accordance with ITB 35.5, ITB 35.8
and ITB 40.1; or

(i1) sign the Contract in accordance with ITB 41.1; or
(iii) accept the correction of arithmetical errors pursuant to clause 33.1;
(e) if the bidder fails to inform about the saturation of the maximum number of
contracts as per ITB 4.10.
DP funded:
The bid security shall be forfeited
(a) if a Bidder withdraws its bid during the period of bid validity
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specified by the Bidder on the Letters of Technical Bid and Price Bid,
except as provided in ITB 18.2; or

(b) if the successful Bidder fails to

() furnish a performance security in accordance with ITB 35.5 and ITB
40.1; or

(i) sign the Contract in accordance with ITB 41.1; or
(i) accept arithmetical corrections in accordance with ITB 33.1.

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture
that submits the bid. If the Joint Venture has not been legally constituted at the
time of bidding, the Bid Security shall be in the names of all future partners as
named in the letter of intent mentioned in ITB 4.1.

20. Format and Signing
of Bid

20.1 The Bidder shall prepare one original set of the Technical Bid and one original
of the Price Bid comprising the Bid as described in ITB 11 and clearly mark it
“ORIGINAL — TECHNICAL BID” and “ORIGINAL - PRICE BID.”
Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked
“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the
number specified in the BDS, and clearly mark each of them “COPY.” In the
event of any discrepancy between the original and the copies, the original shall
prevail.

In case of e-submission of bid, the Bidder shall submit his bid electronically in
PDF or web forms files as specified in ITB Clause 21.1(b).

20.2 The original and all copies of the bid shall be typed or written in indelible ink and
shall be signed by a person duly authorized to sign on behalf of the Bidder. This
authorization shall consist of a written confirmation as specified in the BDS and
shall be attached to the bid. The name and position held by each person signing
the authorization must be typed or printed below the signature. All pages of
the bid, except for un amended printed literature, shall be signed or initialed by
the person signing the bid.

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid
only if they are signed or initialed by the person signing the bid.

D. Submission and Opening of Bids

21. Sealing and
Marking of Bids

21.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic
or by mail/by hand/by courier. Procedures for submission, sealing and marking
are as follows:

(@) Bidders submitting bids by mail, by hand or by courier

shall enclose the original of the Technical Bid, and the original of the Price
Bid and each copy of the Technical Bid and Price Bid, including
alternative bids, if permitted in accordance with ITB 13, in separate sealed
envelopes, duly marking the envelopes as “ORIGINAL TECHNICAL
BID”, “ORIGINAL — PRICE BID”, “ALTERNATIVE” and “COPY No.
— TECHNICAL BID” and “COPY NO. PRICE BID” These envelopes
containing the original and the copies shall then be enclosed in one single
envelope.
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(b) Bidders submitting Bids electronically shall follow the electronic bid
submission procedure specified in this clause.

Vi.

Vil.

The bidder is required to register in the e-GP system
https://www.bolpatra.gov.np/egp following the procedure specified in
e-GP guideline.

Interested bidders may either purchase the bidding document from
the Employer's office as specified in the Invitation for Bid (IFB) or
bidders may download the IFB and bidding document from e-GP
system.

The registered bidders need to maintain their profile data required
during preparation of bids.

In order to submit their bids, the cost of the bidding document can be
deposited as specified in IFB. In addition, electronic scanned copy
(.pdf format) of the bank deposit voucher/cash receipt should also be
submitted along with the technical bid.

The bidder can prepare their technical and price bids using data and
documents maintained in bidder’s profile and forms/format provided
in bidding document by Employer. The bidder may submit bids as a
single entity or as a joint venture. The bidder submitting bid in joint
venture shall have to upload joint venture agreement along with
partner(s) Bolpatra ID provided during bidder’s registration.

Bidders (all partners in case of JV) should update their profile data
and documents required during preparation and submission of their
technical bids.

In case of bid submission in JV, the consent of the partners shall be
obtained through the confirmation link sent to the registered email
address and the partners shall have to acknowledge their
confirmation.

The required forms and documents shall be part of technical bids.

No. | Document Requirement Remarks
1. Letter of Technical Bid Mandatory PDF
2. Bid Security / Bank | Mandatory PDF
Guarantee
3. Firm or Company| Mandatory PDF
registration Certificate
4. VAT and PAN| Mandatory  (for | PDF
registration Certificate | domestic
bidders only)
5. Business Registration| Mandatory PDF
Licence
6. Tax Clearance | Mandatory  (for | PDF
Certificate F/Y 2081/82 | domestic
bidders only)
7. Power of Attorney of | Mandatory PDF
Bid signatory
8. Bank Voucher for cost of | Mandatory PDF
bid document
9. Joint venture agreement | Mandatory in case | PDF
of
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JV Bids Only
10. | Qualification Documents | Mandatory Using profile data (financial
details, contract details etc.) and
Technical Proposal
11. | Additional documents] | Mandatory (If | PDF

specified in ITB 11.2 (i) | any)

The required forms and documents shall be part of price bids.

No. | Document Requirement Remarks
Letter of Price Bid Mandatory PDF
Completed Bill of Quantities (BoQ) Mandatory Online Forms
Price Adjustment Table Mandatory  (If | Online Forms

applicable)

Additional Documents specified in | Mandatory (If | PDF
ITB 11.3 (e) any)

Note:

a) The documents specified as “Mandatory” should be included in e-
submission and non-submission of the documents shall be considered as
non-responsive bid.

b) Bidders (all partners in case of JV) should verify/update their profile
documents as appropriate for the specific bid before submitting their bid
electronically.

viii.

Xi.

After providing all the details and documents, two separate bid
response documents i.e technical bids and price bids will be
generated from the system. Bidders are advised to download and
verify the response documents prior to bid submission.

For verifying the authentic user, the system will send one time
password (OTP) in the registered e-mail address of the bidder.
System will validate the OTP and allow bidder to submit their bid.

Electronically submitted bids can be modified and/or withdrawn
through system. The bidder may modify their bids multiple times
online within bid submission date and time specified in e-GP system.
Once a Bid is withdrawn, bidder won’t be able to submit another bid
response for the same bid.

The Bidder / Bid shall meet the following requirements and
conditions for e-submission of bids;

aa) The e-submitted bids must be readable through PDF reader.

bb) The facility for submission of bid electronically through e-
submission is to promote transparency, non-discrimination,
equality of access, and open competition in the bidding process.
The Bidders are fully responsible to use the e- submission facility
properly in e-GP system as per specified procedures and in no
case the Employer shall be held liable for Bidder's inability to use
this facility.

cc)When a bidder submits electronic bid through the PPMO e-GP
portal, it is assumed that the bidder has prepared the bid by
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studying and examining the complete set of the Bidding
documents including specifications, drawings and conditions of
contract.

21.2. The inner and outer envelopes shall:
(aa) bear the name and address of the Bidder;
(bb) be addressed to the Employer as provided in BDS 22.1;

(cc) bear the specific identification of this bidding process indicated in
BDS 1.1; and

21.3 The outer envelope and the inner envelope containing Technical Proposal shall
bear a warning not to open before the time and date for the opening of
Technical Bid in accordance with ITB 25.1.

21.4 The inner envelope containing the Price Bid shall bear a warning not to open
until advised by the Employer in accordance with ITB 25.7

21.5 If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility for the misplacement or premature opening of the
bid.

22. Deadline for
Submission of Bids

22.1 Bids must be received by the Employer at the address and no later than the
date and time indicated in the BDS.

In case of e-submission, the standard time for e-submission is Nepal Standard
Time as set out in the server. The e-procurement system will accept the e-
submission of bid from the date of publishing of notice and will automatically
not allow the e-submission of bid after the deadline for submission of bid.

22.2 The Employer may, at its discretion, extend the deadline for the submission
of bids by amending the Bidding Document in accordance with ITB 8, in which
case all rights and obligations of the Employer and Bidders previously subject to
the deadline shall thereafter be subject to the deadline as extended.

23. Late Bids

23.1 The Employer shall not consider any bid that arrives after the deadline for
submission of bids, in accordance with ITB 22. Any bid received by the
Employer after the deadline for submission of bids shall be declared late, rejected,
and returned unopened to the Bidder.

24. Withdrawal, and
Modification of Bids

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has
been submitted either in hard copy or by e-submission. Once a Bid is
withdrawn, bidder shall not be able to submit another bid for this bidding
process. Procedures for withdrawal or modification of submitted bids are as
follows:

(i) Bids submitted in Hard Copy
GoN Funded:

a) Bidders may withdraw or modify its bids by sending a written notice in a
sealed envelope, duly signed by an authorized representative, and shall
include a copy of the authorization in accordance with ITB 20.2. The
corresponding modification of the bid must accompany the respective
written notice. All notices must be:

(aa) prepared and submitted in accordance with ITB 20 and ITB 21, and
in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL?”, “MODIFICATION;” and

(bb) received by the Employer twenty; four hours prior to the deadline
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prescribed for submission of bids, in accordance with ITB 22.
DP Funded:
A Bidder may withdraw or modify its Bid — Technical or Price — after it
has been submitted by sending a written notice, duly signed by an
authorized representative, and shall include a copy of the authorization in
accordance with ITB 20.2, (except that withdrawal notices do not require
copies). The corresponding modification of the Bid must accompany the
respective written notice. All notices must be
(a) prepared and submitted in accordance with ITB 20 and ITB 21 (except
that withdrawal notices do not require copies), and in addition, the
respective envelopes shall be clearly marked “WITHDRAWAL,” and
“MODIFICATION;” and
(b)received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 22.

ii) E-submitted bids.

a) Bidder may submit modification or withdrawal prior to the deadline
prescribed for submission of bids through e-GP system by using the
forms and instructions provided by the system.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not be
opened. In case of hard copy submission, the Bid will be returned unopened to
the Bidders.

24.3 The following provisions apply for withdrawal or modification of the Bids:
GoN Funded:

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in
the interval between 24 hours prior to the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the Letter
of Bid or any extension thereof.

(if) In case of e-submitted bids no bids shall be withdrawn or modified in the
interval between deadline for submission of bids and the expiration of the
period of bid validity specified by the Bidder on the Letter of Technical Bid
and Price Bid or any extension thereof.

DP Funded:

No Bid may be withdrawn or modified in the interval between the deadline for
submission of Bids and the expiration of the period of bid validity specified by the
Bidder on the Letters of Technical Bid and Price Bid or any extension thereof.

24.4 Except in case of any modification or correction in bid document made by
procuring entity, Bidder may submit request for withdrawal or modification
only one time.

24.5 In case of hard copy bid, no bid may be withdrawn if the bid has already been
modified; except in case of any modification or correction in bid document by
procuring entity.

24.6 Request for withdrawal or modification must be made through the same
medium of submission. Request for withdrawal or modifications through
different medium shall not be considered.

25. Bid Onenina

25.1 The Employer shall open the Technical Bids in public at the address, on the date
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and time specified in the BDS in the presence of Bidders designated
representatives who choose to attend. The Price Bids will remain unopened and
will be held in custody of the Employer until the specified time of their
opening. If the Technical Bid and Price Bid are submitted together in one
envelope, the Employer shall reject the Bid as nonresponsive.

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP
system allows the Employer to download the e-submitted technical bid only
after bid opening date and time after login simultaneously by at least two
members of the Bid Opening Committee.

25.3 Electronically submitted Technical Bid shall be opened at first in the same
time and date as specified above. Electronic Bids shall be opened one by one
and read out. The e-submitted technical bids must be readable through open
standards interfaces. Unreadable and or partially submitted bid files shall be
considered incomplete.

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out
and the envelope with the corresponding Bid shall not be opened, but returned to
the Bidder. No bid withdrawal shall be Permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is
read out at bid opening. Next, envelopes marked “MODIFICATION” shall be
opened and read out with the corresponding bid. No Technical Bid and/or
Price Bid modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification
and is read out and recorded at bid opening. Only the Technical Bid, both Original
as well as Modification, are to be opened, read out, and recorded at the opening.
Price Bids, both Original and Modification, will remain unopened in accordance
with ITB 25.1.

25.5 All other envelopes holding the Technical Bid shall be opened one at a
time, reading out: the name of the Bidder; whether there is a modification; the
presence of a bid security and any other details as the Employer may consider
appropriate. Only Technical Bids read out and recorded at bid opening shall be
considered for evaluation. No bid shall be rejected at opening of Technical Bids
except for late bids, in accordance with ITB 23.1.

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall
include, as a minimum: the name of the Bidder and whether there is a withdrawal,
or modification; and the presence or absence of a bid security. The Bidders’
representatives who are present shall be requested to sign the record. The
omission of a Bidder’s signature on the record shall not invalidate the contents
and effect of the record.

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite
bidders who have submitted substantially responsive Technical Bids and who
have been determined as being qualified for award to attend the opening of the
Price Bids. The date, time, and location of the opening of Price Bids will be
advised in writing by the Employer. Bidders shall be given at least 7 days'
notice for the opening of Price Bids.

25.8 The Employer will notify Bidders in writing who have been rejected on the
grounds of their Technical Bids being substantially nonresponsive to the
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requirements of the Bidding Document and return their Price Bids unopened.

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who
submitted substantially responsive Technical Bids, in the presence of Bidders
representatives who choose to attend at the address, on the date, and time
specified by the Employer. The Bidder’s representatives who are present shall
be requested to sign a register evidencing their attendance.

25.10 All envelopes containing Price Bids shall be opened one at a time and the
following read out and recorded:

(@) the name of the Bidder;

(b) whether there is a modification;

(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.

Only Price Bids, discounts, modifications, and alternative offers read out and
recorded during the opening of Price Bids shall be considered for evaluation.
No Bid shall be rejected at the opening of Price Bids.

25.11 The Employer shall prepare a record of the opening of Price Bids that shall
include, as a minimum, the name of the Bidder, the Bid Price (per lot if
applicable), any discounts, modifications and alternative offers. The Bidders’
representatives who are present shall be requested to sign the record. The
omission of a Bidder’s signature on the record shall not invalidate the contents
and effect of the record.

E. Evaluation and Comparison of Bids

26. Confidentiality

26.1 Information relating to the examination, evaluation, comparison, and post-
qualification of bids and recommendation of Contract award, shall not be
disclosed to Bidders or any other persons not officially concerned with such
process until information on Contract award is communicated to all Bidders.

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids
or Contract award decisions may result in the rejection of its bid.

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract
award, if any Bidder wishes to contact the Employer on any matter related to
the bidding process, it may do so in writing.

27. Clarification of
Bids

27.1 To assist in the examination, evaluation, and comparison of the Technical
and Price Bids, the Employer may, at its discretion, ask any Bidder for a
clarification of its Bid. Any clarification submitted by a Bidder that is not in
response to a request by the Employer shall not be considered. The Employer’s
request for clarification and the response shall be in writing. No change in the
substance of the Technical Bid or prices in the Price Bid shall be sought, offered,
or permitted, except to confirm the correction of arithmetic errors discovered by
the Employer in the evaluation of the Price Bids, in accordance with ITB 33. In
case of e-submission of bid, upon notification from the employer, the bidder shall
also submit the original of documents comprising the Technical and Price Bid as
per ITB 11.2 and ITB 11.3 for verification of submitted documents for acceptance
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of the e-submitted bid.

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in
the Employer’s request for clarification, its Bid may be rejected.

28. Deviations,
Reservations, and
Omissions

28.1 During the evaluation of bids, the following definitions apply:

(a) “Deviation” is a departure from the requirements specified in the Bidding
Document;

(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding Document;
and

(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

29. Examination of
Technical Bid

29.1 The Employer shall examine the Technical Bid to confirm that all documents
and technical documentation requested in ITB 11.2 have been submitted. If
any of these documents or information (except alternative Technical Bid
which is optional) is missing, the bid shall be rejected.

29.2 In case of e-submission bids, the Employer shall confirm that all the documents
and information requested in ITB 21.1 have been submitted. If any of these
documents or information is missing, the bid shall be rejected.

30. Determination of
Responsiveness of
Technical Bid

30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the
contents of the bid itself, as defined in ITB 11.2.

30.2 A substantially responsive Technical Bid is one that meets the requirements of the
Bidding Document without material deviation, reservation, or omission. A
material deviation, reservation, or omission is one that,

(a) if accepted, would:

(i) affect in any substantial way the scope, quality, or performance of
the Works specified in the Contract;

or

(i) limit in any substantial way, inconsistent with the Bidding
Document, the Employer’s rights or the Bidder’s obligations under the
proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other Bidders
presenting substantially responsive bids.

30.3 The Employer shall examine the technical aspects of the Bid submitted in
accordance with ITB 16, Technical Proposal, in particular, to confirm that all
requirements of Section VI (Works Requirements) have been met without any
material deviation, reservation or omission.

30.4 If a bid is not substantially responsive to the requirements of the Bidding
Document, it shall be rejected by the Employer and may not subsequently be
made responsive by correction of the material deviation, reservation, or
omission.

30.5 In case of e-submission bids, the Employer evaluates the bid on the basis of the
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information in the electronically submitted bid files. If the Bidder cannot
substantiate or provide evidence to establish the information provided in e-
submitted bid through documents/ clarifications as per ITB Clause 27.1, the bid
shall not be considered for further evaluation.

30.6 In Case, a corruption case is being filed to Court against the Natural Person or
Board of Director of the firm/institution /company or any partner of JV, such
Natural Person or Board of Director of the firm/institution /company or any
partner of JV such bidder’s bid shall be excluded from the evaluation, if public
entity receives instruction from Government of Nepal.

30.7 Except in case of e-submission, the Price Bid of the bidder, which is evaluated as
substantially non-responsive in technical bid, shall be returned to the respective
bidders.

31. Non-conformities
Errors, and Omissions

31.1 Provided that a bid is substantially responsive, the Employer may waive any
non-conformities in the bid that do not constitute a material deviation,
reservation, or omission.

31.2 Provided that a Technical Bid is substantially responsive, the Employer may
request that the Bidder submit the necessary information or documentation,
within a reasonable period of time, to rectify nonmaterial nonconformities in the
Technical Bid related to documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to any aspect of
the Price Bid. Failure of the Bidder to comply with the request may result in the
rejection of its bid.

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall
rectify quantifiable nonmaterial nonconformities related to the Bid Price. To
this effect, the Bid Price shall be adjusted, for comparison purposes only, to
reflect the price of a missing or non-conforming item or component. The
adjustment shall be made using the methods indicated in Section Il (Evaluation
and Qualification Criteria).

31.4 If the monetary value of such non-conformities is found to be more than fifteen
percent of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be
considered nonresponsive and shall not be involved in evaluation.

32 Eligibility and
Qualification of the
Bidder

32.1 The Employer shall determine to its satisfaction during the evaluation of
Technical Bids whether Bidders meet the eligibility and qualifying criteria
specified in Section Il (Evaluation and Qualification Criteria).

32.2 The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to
ITB 17.1. If two or more companies or firms have been merged prior to the
submission of the bid, the qualifications of the companies or firms existing
prior to such merger shall be deemed to form part of the qualifications of the
resulting merged firm or company.

32.3 An affirmative determination shall be a prerequisite for the opening and
evaluation of a Bidder’s Price Bid. A negative determination shall result into
the disqualification of the Bid, in which event the Employer shall return the
unopened Price Bid to the Bidder.
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33. Correction of
Arithmetical Errors

33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical
errors on the following basis:

(a) only for unit price Contracts, if there is a discrepancy between the unit price
and the total price that is obtained by multiplying the unit price and quantity,
the unit price shall prevail and the total price shall be corrected, unless in the
opinion of the Employer there is an obvious misplacement of the decimal
point in the unit price, in which case the total price as quoted shall govern
and the unit price shall be corrected,;

(b) if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected,;

(c) If there is a discrepancy between the bid price in the Summary of Bill of
Quantities and the bid amount in item (c) of the Letter of Price Bid, the
bid price in the Summary of Bill of Quantities will prevail and the bid
amount in item (c) of the Letter of Price Bid will be corrected.

(d) If there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail
subject to (a), (b) and (c) above.

33.2 If the Bidder that submitted the lowest evaluated bid does not accept the
correction of errors, its bid shall be disqualified and its bid security shall be
forfeited.

34 Subcontractors

34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor
as submitted in the prequalification application and approved by the Employer.

In case of Post-qualification, the Employer may permit subcontracting for
certain specialized works as indicated in Section Il When subcontracting is
permitted by the Employer, the sub-contractor shall meet the qualifications
criteria as indicated in section IlI.

Sub-contractors’ qualification and experience will not be considered for
evaluation of the Bidder. The Bidder on its own (without taking into account
the qualification and experience of the sub-contractor) should meet the
qualification criteria.

Bidders may propose subcontracting up to the percentage of total value of
contracts or the volume of works as specified in the BDS.

35. Evaluation of Price
Bids

35.1 The Employer shall use the criteria and methodologies listed in this Clause. No
other evaluation criteria or methodologies shall be permitted.

35.2 To evaluate a Price Bid, the Employer shall consider the following:

(@) the bid price, excluding Value Added Tax, and Provisional Sums, in the
Summary Bill of Quantities, for Unit Rate Contracts, or Schedule of Prices for
lump sum Contracts, but including Day work items, where priced
competitively;

(b) adjustment for correction of arithmetic errors in accordance with ITB 33.1;
(c) adjustment due to discounts offered in accordance with ITB 14.4;
(d) adjustment for nonconformities in accordance with ITB 31.3;

(e) application of all the evaluation factors indicated in Section Il (Evaluation and
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Qualification Criteria);

35.3 The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be taken
into account in bid evaluation.

35.4 If this Bidding Document allows Bidders to quote separate prices for
different lots (Contracts), and to award multiple Contracts to a single Bidder as
specified in BDS, the methodology to determine the lowest evaluated price
of the Contract combinations, including any discounts offered in the Letter of
Price Bid, is specified in Section 111 (Evaluation and Qualification Criteria).

35.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid
Price is seriously unbalanced or front loaded in the opinion of the Employer,
the Employer may require the Bidder to produce detailed rate analysis for any
or all items of the Bill of Quantities as per ITB 27.1, to demonstrate the internal
consistency of those prices with the construction methods and schedule
proposed. After evaluation of the rate analysis, taking into consideration the
schedule of estimated Contract payments, the Employer may require that the
amount of the performance security be increased at the expense of the Bidder as
mentioned in BDS to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract or may consider the bid as
non-responsive.

35.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the
information in the electronically submitted bid files. If the Bidder cannot
substantiate or provide evidence to establish the information provided in e-
submitted bid through documents/ clarifications as per ITB Clause 27.1, the bid
shall not be considered for further evaluation.

35.7 In Case, a corruption case is being filed to Court against the Natural Person or
Board of Director of the firm/institution /company or any partner of JV, such
Natural Person or Board of Director of the firm/institution /company or any
partner of JV such bidder’s bid shall be excluded from the evaluation, if public
entity receives instruction from Government of Nepal.

35.8 In case of a Unit Rate Contract, if a bidder quotes a bid price that is more than
thirty percent (30%) below the approved cost estimate, the Employer shall
require such Bidder to submit a detailed rate analysis as per ITB 27.1, for one
or more key items of the Bill of Quantities as specified in BDS.

The rate analysis submitted by the bidder shall be compared with the
prevailing norms and rates, based on the proposed performance methodology,
technology, and management methods. If, upon such comparison, it appears
that the work cannot be performed at the rates quoted by the bidder for one or
more key items, the Employer shall consider the bid as non-responsive.

If, upon such comparison, it appears that the work can be performed at the
rates quoted by the bidder the Employer may require that the amount of the
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performance security be increased at the expense of the Bidder as mentioned
in BDS to protect the Employer against financial loss in the event of default
of the successful Bidder under the Contract.

35.9 If the bid price of the Lowest Evaluated Bidder is substantially higher than the
approved cost estimate, the employer may negotiate with the corresponding
bidder to propose a lump sum discount rate in order to bring the bid price
within the approved cost estimate. However, no change in the substance of the
bid is permitted during the negotiations.

36. Comparison of Bids

36.1 The Employer shall compare all substantially responsive bids in accordance
with ITB 35.2 to determine the lowest evaluated bid.

36.2 If the Bid Price of two or more bidders is found to be the Lowest Evaluated
Bid Price, the Employer shall select the substantially responsive lowest
evaluated bidder by draw system procedure as specified in the BDS in
presence of Bidders’ designated representatives who choose to attend in date,
time and place as notified by the Employer in writing to the concerned
bidders. The Bidders’ representatives who are present shall be requested to
sign a record evidencing their attendance. The omission of a Bidder’s
signature on the record shall not invalidate the contents and effect of the
record.

37. Employer’s Right to
Accept Any Bid, and
to Reject Any or All
Bids

37.1 The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all Bids at any time prior to contract award, without
thereby incurring any liability to Bidders. In case of annulment, all Bids
submitted and specifically, bid securities, shall be promptly returned to the
Bidders.

37.2 The public entity shall give notice of the rejection of bids or the cancellation of
the procurement proceedings pursuant to ITB 37.1, along with the reasons for
such rejection or cancellation, to all bidders.

37.3 Where any bidder requests, within thirty (30) days of the communication of the
notice pursuant to ITB 37.2, the grounds for the rejection of all bids or the
cancellation of the procurement proceedings, the public entity shall provide
such information to that bidder.

F. Award of Contract

38. Award Criteria

38.1 The Employer shall award the Contract to the Bidder whose offer has been
determined to be the lowest evaluated bid and is substantially responsive to
the Bidding Document, provided further that the Bidder is determined to be
qualified to perform the Contract satisfactorily.

39. Letter of Intent to
Award the
Contract/Notification
of Award

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in
accordance with ITB 38.1 within seven days of the selection of the bid, in writing
that the Employer has intention to accept its bid and the information regarding the
name, address and amount of selected bidder shall be given to all other bidders
who submitted the bid.

39.2 After issuance of the notice under ITB 39.1 if the concerned bidder provides
information pursuant to ITB 4.10 regarding saturation of maximum number
of contracts, the employer shall disqualify the bidder and shall select the next
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lowest evaluated Bidder in accordance with ITB 38.1 and notify accordingly
as per ITB 39.1.

39.3 If no bidder submits an application pursuant to ITB 42 within a period of
seven days of the notice provided under ITB 39.1, the Employer shall, accept
the bid selected in accordance with ITB 38.1 and Letter of Acceptance shall be
communicated to the selected bidder prior to the expiration of period of Bid
validity, to furnish the performance security and sign the contract within fifteen
days.

39.4 After communicating letter of acceptance under ITB 39.3, if the concerned
bidder provides information pursuant to ITB 4.10 regarding saturation of
maximum number of contracts, the employer shall reject the bid of that
bidder and shall select the next lowest evaluated Bidder in accordance with
ITB 38.1 and shall issue the notice accordingly as per ITB 39.1. In such case
bid security of the rejected bidder shall not be forfeited.

39.5 In Case, a corruption case is being filed to Court against the Natural Person or
Board of Director of the firm/institution /company or any partner of JV, such
Natural Person or Board of Director of the firm/institution /company or any
partner of JV such bidder’s bid shall be excluded from the evaluation, if public
entity receives instruction from Government of Nepal.

40. Performance
Security

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the
Employer, the successful Bidder shall furnish the performance security in
accordance with the Conditions of Contract, subject to ITB 35.5, as specified
below from Commercial Bank or Financial Institution eligible to issue Bank
Guarantee as per prevailing Law in Nepal using Sample Form for the
Performance Security included in Section X (Contract Forms), or another
form acceptable to the Employer. The performance security issued by any
foreign Bank outside Nepal must be counter guaranteed by Commercial Bank or
Financial Institution eligible to issue Bank Guarantee as per prevailing Law in
Nepal.

i) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent
below the approved cost estimate, the performance security amount shall be 5
(five) percent of the bid price.

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen)
percent below of the cost estimate, the performance security amount shall be
determined as follows:

Performance Security Amount = [(0.85 x Cost Estimate —Bid Price) x 0.5] + 5% of
Bid Price.

The Bid Price and Cost Estimate shall be without VAT and Contingencies but including
Provisional Sum.

40.2 Failure of the successful Bidder to submit the above-mentioned Performance
Security or to sign the Contract Agreement shall constitute sufficient grounds
for the annulment of the award and forfeiture of the bid security. In that
event the Employer may award the Contract to the next lowest evaluated
Bidder whose offer is substantially responsive and is determined by the
Employer to be qualified to perform the Contract satisfactorily. The process shall
be repeated according to ITB 39.
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41 Signing of Contract

41.1 The Employer and the successful Bidder shall sign the Contract Agreement
within the period as stated ITB 40.1.

41.2 At the same time, the Employer shall affix a public notice on the result of the
award on its notice board and make arrangement for causing such notice to be
affixed on the notice board also of the District Coordination Committee, District
Administration Office, Provincial Treasury and Controller Office and District
Treasury and Controller Office. The Employer may make arrangements to post
the notice into its website, if it has; and if it does not have, into the website of the
Public Procurement Monitoring Office, identifying the bid and lot numbers and
the following information: (i) the result of evaluation of bid; (ii) date of
publication of notice inviting bids; (iii) name of newspaper; (iv) reference
number of notice; (v) item of procurement; (vi) name and address of bidder
making contract and (viii) contract price

41.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB
39.1 unsuccessful bidders may request in writing to the Employer for a
debriefing seeking explanations on the grounds on which their bids were not
selected. The Employer shall promptly respond in writing to any
unsuccessful Bidder who, requests for debriefing.

41.4 If the bidder whose bid has been accepted fails to sign the contract as stated ITB
40.1, the Public Procurement Monitoring Office shall blacklist the bidder on
recommendation of the Public Entity.

42. Complaint and
Review

42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made
by the Employer in opening of the price bid or the intention to award the
Contract, it may file an application to the Chief of the Public Entity within
Seven (7) days of providing the notice under ITB 25.8 and ITB 39.1 by the
Public Entity, for review of the proceedings stating the factual and legal grounds.

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be
processed.

42.3 The chief of Public Entity shall, within five (5) days after receiving the
application, give its decision with reasons, in writing pursuant to ITB 42.1:

(a) whether to suspend the procurement proceeding and indicate the procedure to be
adopted for further proceedings; or

(b) to reject the application.

The decision of the chief of Public Entity shall be final for the Bid amount up
to the value as stated in 42.4.

42.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance
with ITB 42.3, or the decision is not given within five (5) days of receipt of
application pursuant to ITB 42.1, it can, within seven (7) days of receipt of
such decision, file an application to the Public Procurement Review
Committee of the GoN, stating the reason of its disagreement on the decision
of the chief of Public Entity and furnishing the relevant documents, provided that
its Bid amount ,equal or more than Rupees Twenty Million (NRs. 20,000,000).
The application may be sent by hand, by post, by courier, or by electronic
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media at the risk of the Bidder itself.

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be
processed.

42.6 Within three (3) days of the receipt of application from the Bidder, pursuant
to ITB 42.4, the Public Procurement Review Committee shall notify the
concerning Public Entity to furnish its procurement proceedings, pursuant to
ITB 42.3.

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the
Public Entity shall furnish the copy of the related documents to the Public
Procurement Review Committee.

42.8 The Public Procurement Review Committee, after inquiring from the Bidder
and the Public Entity, if needed, shall give its decision within thirty (30) days
of the receipt of the application filed by the Bidder, pursuant to ITB 42.4.

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a
cash amount or Bank guarantee from Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law
equivalent to ten percent (10 %) of amount of bid security in case of
complaint against decision pursuant to ITB 25.8 and one percent (1%) of its
quoted Bid amount in case of complaint against decision pursuant to ITB 39.1
with the validity period of at least ninety (90) days from the date of the filing
of application pursuant to ITB 42.4.

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Public
Procurement Review Committee shall have to return the security deposit to the
applicant, pursuant to ITB 42.9, within seven (7) days of such decision made.

42.11 If the application submitted by the Bidder pursuant to ITB 42.4 is dismissed by the
Public Procurement Review Committee, the security deposit (Cash or Bank
Guarantee) submitted by the Bidder pursuant to ITB 42.9 shall be forfeited.
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Section 11: Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the

information or requirements included in Section I. Instructions to Bidders.

A. General
ITB 1.1 The number of the Invitation for Bids is: LM/NCB/W/09/2082-83
ITB1.1 The Employer is: Laligurans Municipality, Office of Municipal Executive, Basantapur,
Tehrathum
ITB1.1 Multiple Contract or lots (contracts) is “not applicable”
LM/NCB/W/09/2082-83
ITB2.1 The name of the Project is The Construction of Cold Store at Laligurans Municipality, Ward
No. 2, Tehrathum District, Koshi Province, under HICDP.
The implementing agency is Laligurans Municipality, Office of Municipal Executive,
Basantapur, Tehrathum
GoN Funded or DP Funded: GoN/DP Funded and PE's own resource funded.
ITB 3.3(d) | For DP Funded: Not Applicable
ITB4.1(a) | For GoN Funded: 3 (three)
Maximum number of partners in a joint venture shall be: 3 (three)
ITB 4.4 For DP: Visit PPMO e-GP system www.bolpatra.gov.np/egp.
ITB49 & For GoN Funded:
ITB 4.10

The Bidder, including all parties constituting the Bidder, shall be ineligible to participate in the
open competitive bidding process if it has already secured five (5) number of construction
contracts (in open competitive bidding) and has not yet completed the work as stipulated in the
respective contracts.

Following Procurement of Works contracts shall not be counted for this purpose:

a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S
(March 17, 2022 A.D).

b) The works for which tender were invited and contracts accepted after 2078-12-03 B.S
(March 17, 2022 A.D) but the work acceptance report has been approved according to
Rule 117 of PPR.

c) The works for which tenders were invited or contracts accepted under all types of
foreign assistance.
For DP Funded:

Maximum number of running contracts that a Bidder, and all parties constituting the Bidder
can have shall be: 5
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B. Bidding Document

For clarification purposes only, the Employer’s address is:

ITB7.1 . . :
Attention: Mr. Rabin Karki
Address: Laligurans Municipality, Basantapur, Tehrathum
Telephone: 9852082111
Facsimile number:
Electronic mail address: laliguransnagarpalika@gmail.com
ITB 7.4 A Pre-Bid meeting “shall” be held. Pre-Bid Meeting will take place at the following date,
' time and place:
Date: 2083/02/18 (June 1, 2026)
Time: 14.00 hrs
Place: Laligurans Municipality, Office of Municipal Executive, Basantapur, Tehrathum
A site visit “shall be” organized by the Employer.

ITB75 Time for request: Requests for clarification should be received by the Employer no later than

10 days prior to the deadline for submission of bids.
C. Preparation of Bids
ITB 10.1 The language of the bid is: English / Nepali

ITB 11.2 (i) | The Bidder shall submit with its Technical Bid the following additional documents: NA

ITB 11.3 (b) | Inaccordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid,
including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for
lump sum contracts: [NA]

ITB 11.3 (¢) | The Bidder shall submit with its Price Bid the following additional documents: [NA]

ITB 13.1 Alternative bids “shall not be” permitted.

ITB 13.2 Alternative times for completion “shall not be” permitted.

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: [NA]

ITB 14.6 The prices quoted by the Bidder “shall not be” subject to adjustment during the performance
of the Contract.

ITB 18.1 The bid validity period shall be: Ninety (90) days.

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible
to issue Bank Guarantee as per prevailing Law in Nepal with a minimum of [NRs.
14,00,000.00], which shall be valid for 30 days beyond the validity period of the bid.

ITB 19.2 (b) Account Name: Dharauti Khata (Security Deposit Account)

Bank Name: KUMARI BANK LIMITED, Tehrathum
Bank Address: Basantapur, Tehrathum
Account Number: 2570248753600009 (GA 3)
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ITB 20.1

In addition to the original of the bid, the number of copy/ies is/are: **Not Applicable'*

ITB 20.2

The written confirmation of authorization to sign on behalf of the Bidder shall indicate:

(@) The name and description of the documentation required to demonstrate the
authority of the signatory to sign the Bid such as a Power of Attorney; and

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by
all parties (i) stating that all parties shall be jointly and severally liable, and (ii)
nominating a Representative who shall have the authority to conduct all business for
and on behalf of any and all the parties of the JV during the bidding process and,
in the event the JV is awarded the Contract, during contract execution.

D. Submission and Opening of Bids

ITB21.1

Bidders shall have the option of submitting their bids **by electronic only"*

ITB 22.1

For bid submission purposes only, the Employer’s address is:
Attention: Mr. Rabin Karki, Chief Administrative Officer
Address: Laligurans Municipality, Basantapur, Tehrathum

The deadline for bid submission is:
Date: 2083/02/27 (June 10, 2026)
Time: 12.00

ITB 25.1

The Technical Bid opening shall take place at:

Address: Laligurans Municipality, Basantapur, Tehrathum
Date: 2083/02/27 (June 10, 2026)

Time: 12.00

E. Evaluation and Comparison of Bids

ITB 34.1

Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted
is: 25% of the total contract amount without VAT but including PS.

ITB354

NA

ITB 35.5

The amount of the performance security be increased by Eight (8) percent of the quoted bid
price without VAT but Including PS.

ITB 35.8

1. PCC M20 or above: Laying of minimum 163 cum. in a single year.

2. Reinforcement Works: Minimum 2,664 kg of Fe 500 grade TMT steel
reinforcement bars in a single year.

3. Refrigeration Equipment: Chamber Refrigeration Systems (minimum 12,500
kcal/hr capacity @33°C~35°C) Minimum 14 Sets in a single year.

The amount of the performance security be increased by Eight (8) percent of the quoted bid
price without VAT but Including PS.

ITB 36.2

If the Bid Price of two or more bidders is found to be the Lowest Evaluated Bid Price, the
Employer shall select the substantially responsive lowest evaluated bidder by draw system
procedure as specified in the BDS in presence of Bidders’ designated representatives who
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choose to attend in date, time and place as notified by the Employer in writing to the
concerned bidders. The Bidders’ representatives who are present shall be requested to sign
a record evidencing their attendance. The omission of a Bidder’s signature on the record
shall not invalidate the contents and effect of the record.

ITB41.4 For DP Funded: Not Applicable
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Section I11: Evaluation and Qualification Criteria

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by
post-qualification exercise. GON/DP requires bidders to be qualified by meeting predefined, precise
minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in
disqualification. In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be
used. The Bidder shall provide all the information requested in the forms included in Section 1V
(Bidding Forms).

1. Evaluation
In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:

Note:
Use the evaluation criteria listed below as appropriate and required for the project.

1.1 Adequacy of Technical Proposal
Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's

technical capacity, to mobilize key equipment and personnel for the contract consistent with its
proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in

accordance with the requirements stipulated in Section VI (Works Requirements).

Non-compliance with equipment and personnel requirements described in Section VI (Works
Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to

clarification and rectification prior to contract award.

1.2 Multiple Contracts

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows:

Award Criteria for Multiple Contracts [ITB 35.4]:

Bidders have the option to Bid for any one or more Contracts. Bids will be evaluated taking into
account discounts offered, if any, for combined contracts. The contract(s) will be awarded to the
Bidder or Bidders offering the lowest evaluated cost to the Employer for combined contracts,
subject to the selected Bidder(s) meeting the required qualification criteria for combination of

multiple contracts as the case may be.

Qualification Criteria for Multiple Contracts:

The criteria for qualification shall be the sum of the minimum requirements for respective
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individual contracts as specified under items 2.3.2, 2.3.3, 2.3.4 and 2.4.2 b.
With respect to the Contracts of Similar Size and Nature under item 2.4.2(a) of Section 11, the
evaluation shall be done as below:
N is the minimum number of contracts required as per Specific Construction Experience
(2.4.2(a)).

V is the minimum value of a single contract as per Note (2)—or (3) of 2.4.2 Specific

Construction Experience.

i. Minimum requirements for combined contract(s) shall be the aggregate requirements for
each contract for which the bidder has submitted bids as follows, and N1, N2, N3, etc.
shall be different contracts:

Contract 1: N1 contracts, each of minimum value V1;
Contract 2: N2 contracts, each of minimum value V2;
Contract 3: N3 contracts, each of minimum value V3;
----etc.
Or
ii. Total number of contracts is equal or less than N1 + N2 + N3 +--but the total value of all

such contracts is equal or more than N1 x V1 + N2 X V2 + N3 X V3 +---,

1.3 In Case, other than Multiple Contracts
Bidders have the option to Bid for any one or more Contracts. The contracts will be awarded to
the Bidder or Bidders offering the lowest evaluated cost to the Employer, subject to the selected
Bidder(s) meeting the required qualification which shall be the sum of the minimum
requirements for respective individual contracts. Under this case, Contract shall be awarded based

on Least Cost Combination to the Employer.

1.4 Completion Time
An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows:

[insert project specific requirements]

1.5 Alternative Technical Solutions

Alternative technical solutions, if permitted under ITB 13.4, will be evaluated as follows:

[insert project specific requirements]

1.6 Quantifiable Nonconformities and Omissions
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Subject to ITB 14.2 and ITB 35.2, the evaluated cost of quantifiable nonconformities including

omissions, is determined as follows:

[Insert in bidding document: “Pursuant to ITB 31.3, the cost of all quantifiable nonmaterial

nonconformities shall be evaluated, but excluding omission of prices in the BoQ.The Employer will

make its own assessment of the cost of any nonmaterial nonconformities and omissions for the

purpose of ensuring fair comparison of bids.”]

2. Qualification

2.1 Eligibility
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
; Requirements
S All Each One
PEAITERE Partner Partner
Combined
2.1.1 Nationality
Nationality in must meet must meet must meet not TecLher:;[g;IOI];i q
accordance with ITB | requirement | requirement | requirement | applicable Forms ’
sub-clause 4.2 ELI 1 ELI -
2
with
attachments
2.1.2 Conflict of Interest
No conflicts of interest must meet existing or must meet not Letter of
in accordance with | requirement | intendedJV | requirement | applicable | Technical Bid
ITB Sub-Clause 4.3. must meet
requirement
2.1.3 Government/ DP Eligibility
Not having  been must meet must meet must meet not Letter of
declared ineligible by | requirement | requirement | requirement | applicable | Technical Bid
government /DP, as
described in ITB Sub-
Clause 4.4.
2.1.4 Government-owned Entity
Bidder required to must meet existing or must meet not Letter of
meet conditions of ITB | requirement | intended JV | requirement | applicable | Technical Bid,
Sub-Clause 4.5. must meet Forms ELI - 1,
requirement ELI - 2, with
attachments
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2.1.5 UN Eligibility

Not  having  been must meet existing or must meet not Letter of
declared ineligible | requirement | intended JV | requirement applicable | Technical Bid
based on a United must meet

Nations resolution or requirement

Employer's  country

law, as described in

ITB Sub-Clause 4.7.

2.1.6 Bidder’s_ Running Contracts

Bidders have not yet must meet existing or must meet not Letter of
secured five (5) number | requirement | intended JV | requirement applicable Technical
of construction must meet Bid, Form
Contracts?> (in  open requirement ELI-3
competitive bidding) as

described in ITB Sub-

Clause 4.9.

2.1.7 Other Eligibility

Firm or Company must meet not must meet not Document
Registration requirement applicable requirement applicable attachment
Certificate

Business Registration must meet not must meet not Document
License requirement applicable requirement applicable attachment
VAT and PAN must meet not must meet not Document
Registration certificate | requirement applicable requirement applicable attachment
(only for domestic

bidders)

Tax Clearance must meet not must meet not Document
Certificate for the F/Y | requirement applicable requirement applicable attachment
(2081/82)

Additional must meet not must meet not Document
requirements requirement applicable requirement applicable attachment
WORK SCHEDULES

2 Following Procurement of Works contracts shall not be counted for this purpose:
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D)

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the
work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requirements
All Partners Each One
Combined Partner Partner
2.2.1 Pending L.itigation
All  pending litigation must meet not applicable must meet not Form LIT - 1
shall be treated as| requirement requirement | applicable
resolved against the | by itself or as by itself or as
Bidder and so shall in | partner to past partner to
total not represent more | or existing JV past or
than 50% percent of the existing JV
Bidder's net worth.
2.3 Financial Situation
2.3.1 Historical Financial Performance
Submission of audited must meet not applicable must meet not Form FIN - 1
balance sheets and requirement requirement | applicable with
income statements, for attachments

the last Three (3) years to
demonstrate the current
soundness of the Bidder's
financial position. As a
minimum, a Bidder's net
worth for the last year
calculated as the
difference between total
assets and total liabilities
should be positive.

Note:

(1) The financial information provided by a Bidder should be reviewed in its entirety to allow a truly informed
judgment, and the pass-fail decision on the financial position of the Bidder should be given on this basis.
Balance sheet of the past three year's period as per the nature of the work.
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2.3.2 Average Annual Construction Turnover

Minimum average annual must meet must meet must meet must meet Form FIN -2
construction turnover of requirement requirement 25% of the | 40% of the

NRs. 56,000,000.00 requirement | requirement

calculated as total

certified payments

received for construction

contracts in progress or

completed, within best

three years out of last ten

fiscal years.

2.3.3 Financial Resources

Using Forms FIN - 3 must meet must meet must meet must meet Form FIN - 3
and FIN - 4 in Section requirement requirement 25% of the 40% of the

IV (Bidding Forms) the requirement requirement

Bidder must NRs. NRs.

demonstrate access to, 3,890,000.00 6,220,000.00

or availability of,
financial resources such
as liquid assets®,
unencumbered real
assets, and other
financial resources,
(other than any
contractual advance
payments) to meet the
cash-flow requirement
of NRs. 15,560,000.00

Note:

(5) Construction cash flow requirement for a number of months (to the nearest half-month), determined as the
total time needed by the Employer to pay a contractor's invoice, allowing for (a) the actual time consumed for
construction, from the beginning of the month invoiced, (b) the time needed by the Project Manager to issue
the monthly payment certificate, (c) the time needed by the Employer to pay the amount certified, and (d) a
contingency period of one month to allow for unforeseen delays. The total period should not exceed three
months for estimated cost (without VAT and contingencies but including PS) more than NRs. 250 Millions and
for estimated cost (without VAT and contingencies but including PS) less than NRs. 250 Millions, the total
period should not exceed 5 months. The assessment of the monthly amount should be based on a straight-line
projection of the estimated cash flow requirement over the particular contract period, neglecting the effect of
any advance payment and retention monies, but including contingency allowances in the estimated contract

cost.]

(6) Usually not less than 25 %

8 Liquid Assets mean cash and cash equivalents, short-term financial instruments, short term available-for-sale-securities,
marketable securities, trade receivables, short-term financing receivables and other assets that can be converted into cash within

ONE YEAR.
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2.3.4 Required Bid Capacity

T_he bidding capacity of the must meet must meet must meet must meet Form FIN
bidder should be equal to or requirement | requirement 25% 40% -4and
more than the NRs. Form EIN
40,600,000.00 of the of the e
requirement requirement —
2.4 Experience
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requirement
Combined Partner Partner
2.4.1 General Construction Experience
Experience under must meet | not applicable must meet not Form EXP - 1
construction contracts in the | requirement requirement | applicable

role of contractor,
subcontractor, or
management contractor for at
least the last Five (5) years
prior to the applications
submission deadline.
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Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity All Partners Each One Requireme
Combined Partner Partner nt
2.4.2 Specific Construction Experience
(a) Contracts of Similar Size and Nature
(i) For Works with value up to NRs. 100 million
Participation as Prime must meet not applicable | not applicable must meet Form EXP
contractor,  management | requirement, requirement, —2(a)
gsgz?r?:gc’tor within ﬂ?er in at least One in at least One
last ten (105 ears, that (1) Building (1) Building
have been succissfu,ll or Contract with Contract, with a
- Y a value of at value of at least
are substantially completed least
and that are similar to the NRs
proposed works. NRs 18,700,000.00
18,700,000.00
Criteria Compliance Requirements Documents
Requirement Single Joint Venture Submission
Entity Requireme
nt
All Partners Each One
Combined Partner Partner
(b) Construction Experience in Key Activities®
Participation ~as  Prime | must meet | must meetall | notapplicable | notapplicable | Form EXP
contractor, management all requirements -2(b)
contractor, or subcontractor, | requireme
within a last ten (10) years, nts
For the above or other
contracts  stipulated  in
2.4.2(a) above, a minimum
annual production rate on
construction experience in
the following key activities
that have been successfully
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or substantially? completed:

PCC M20 or above:
Laying of minimum 163
cum. in a single year.

Reinforcement Works:
Minimum 2,664 kg of Fe
500 grade TMT steel
reinforcement bars in a
single year.

Refrigeration
Equipment: Chamber
Refrigeration Systems
(minimum 12,500 kcal/hr
capacity @33°C~35°C)
Minimum 14 Sets in a
single year.

* Under Criterion 2.4.2 (a), the specified requirements define the similarity of contracts, whereas
the key activities or production rates to be specified under Criterion 2.4.2 (b) define the required
capability of the Bidder to execute key components of the Works. There shall be no inconsistency
or duplication of requirements between Criteria 2.4.2(a) and 2.4.2(b).

*  For the rate of production, the rate of production shall be on the basis of the average during the
entire contract period.

*  Only the activities having weightage 10 percent or more of the total estimated amount that
should be manufactured or built by contractor should be considered as key activities.

*  Key activities or production rates to be specified shall not restrict innovation and better quality.

*  Key activities or production rates of different contracts for a particular duration can be added
while evaluating. The annual production rate of key activities can be converted to a monthly
production rate during the overlap period for better interpretation and evaluation.

*  While specifying key activities or production rates, it shall be assured and to be recorded by
public entity so that sufficient bidders with required qualification are available in market for
adequate competition.

*  Key activities or production rates to be specified shall be unambiguous e.g. environmentally
friendly, international/high standard, complex technology etc.

*  While specifying Key activities or production rates, the similarity shall be based on the
complexity, methods or technology to be adopted.

*  The activities that can be sub-contracted or readily available in the market (e.g. lift, elevator,
electrical works, special type of facilities etc.) shall not considered as key activities.
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2.5 Subcontractors

Not Applicable.
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Section 1V: Bidding Forms

This Section contains the forms which are to be completed by the Bidder and submitted as part of its
Bid.
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Letter of Technical Bid

The Bidder must accomplish the Letter of Technical Bid in its letter head clearly showing the
Bidder’s complete name and address.

To:

DL 1=

Name Of the CONIACT: ......ccvveireeerrcese st

[Insert Complete name of EMPIOYEIT ....o.onvniiii e e

We, the undersigned, declare that:

(@)

(b)

©

(d)

©)

(f)

(¢))

(h)

(i)

We have examined and have no reservations to the Bidding Documents, including Addenda issued
in accordance with Instructions to Bidders (ITB) Clause 8.

We offer to execute in conformity with the Bidding Documents the following Works: [Insert
Description of the works]

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert validity
period as specified in 1ITB 18.1 of the BDS] days from the date fixed for the bid submission deadline
in accordance with the Bidding Documents, and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from
eligible countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4,& ITB 3.5

We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding
process in accordance with ITB 4.3(e), other than alternative offers submitted in accordance with
ITB 13.

Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of
the contract, has not been declared ineligible by DP, under the Employer’s country laws or official
regulations or by an act of compliance with a decision of the United Nations Security Council;

[We are not a government owned entity] / [We are a government owned entity but meet the
requirements of ITB 4.5];*

We declare that, we including any subcontractors or suppliers for any part of the contract do not
have any conflict of interest in accordance with ITB 4.3 and we have not been punished for an
offense relating to the concerned profession or business.

We declare that we are solely responsible for the authenticity of the documents submitted by us.
The document and information submitted by us are true and correct. If any document/information
given is found to be concealed at a later date, we shall accept any legal actions by the Employer.

55| Page




Procurement of Works- Single Stage Two Envelope Procedure

() We agree to permit the Employer/DP or its representative to inspect our accounts and records and
other documents relating to the bid submission and to have them audited by auditors appointed by
the Employer.

(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with
the requirements set forth in Section VI (Works Requirement) and our technical proposal, or as
otherwise agreed with the Employer.

(I) We declare that we have not yet secured five (5)* number of construction contract (in open
competitive bidding) as described in ITB Sub-Clause 4.9.

Name: [insert complete name of the person signing the Bid]..........c..ccovenencnicnicnns

In the capacity of [insert legal capacity of person signing the Bid]..........cccooeveverinne.

Signed [signature of the person whose name and capacity are Shown above]......cceuveereennnn

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]............

Date [insert date of SIgNING].«eeeeeeeereeeereereereeeeereeerereeeencesecncncasesnsnsasnsnsasnsens

1 Note: Use one of the two options as appropriate.
4 Note: Following Procurement of Works contracts shall not be counted for this purpose:
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S (March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the
work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance.
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Letter of Price Bid

The Bidder must accomplish the Letter of Price Bid in its letterhead clearly showing the Bidder’s
complete name and address.

DL 1=

Name Of the CONLIACE: .......cveevieeee sttt

To: [Insert Complete name of EMpIOYer] ........ooovniiiiiii e

We, the undersigned, declare that:

(&) We have examined and have no reservations to the Bidding Documents, including Addenda issued
in accordance with Instructions to Bidders (ITB) Clause 8;

We offer to execute in conformity with the Bidding Documents the following Works: [Insert
Description of the works] .

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the
options below as appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities.

Option 1, in case of single contract: Total price is: [insert the total price of the Bid in words and
figures];

Or

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts): [insert the total price
of each lot in words and figures]; (ii) Total price of subject contract [say Lotl] and Lot2 [another
contract] [insert the total price in words and figures]; (iii) Total price of subject contract [say Lotl]and
Lot3 [another contract] [insert the total price in words and figures]; Total price of subject contract [say
Lot1], Lot2 [another contract], Lot3 [another contract], «c.ceeeeeeneneennnn [insert the total price in words
and figures];

(d) The discounts offered and the methodology for their application for subject contract [single contract]
2 (R [For Bidding Documents not provisioning multiple
contracts]

Add following if Bidding Document provisions applicability of multiple contracts:

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2
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The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot3

The discounts offered and the methodology for their application for subject contract [say Lotl], Lot2
[another contract] and Lot3 [another contract],........................

[Note:
1. Formulate possible combinations depending upon the number of lots under Bidding Process and
modify accordingly Paragraph (c) and (d)]

(e Our bid shall be valid for a period of [insert validity period as specified in 1TB 18.1] days
from the date fixed for the bid submission deadline in accordance with the Bidding Documents, and it
shall remain binding upon us and may be accepted at any time before the expiration of that period,;

0] If our bid is accepted, we commit to obtain a performance security in accordance with
the Bidding Document;

9 We have paid, or will pay the following commissions, gratuities, or fees with respect to
the bidding process or execution of the Contract:®

Name of Recipient Address Reason Amount

(h) We understand that this bid, together with your written acceptance thereof included in

your notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

() We understand that you are not bound to accept the lowest evaluated bid or any other
bid that you may receive; and

) We declare that we are solely responsible for the authenticity of the documents
submitted by us.

(k) We agree to permit the Employer/DP or its representative to inspect our accounts and
records and other documents relating to the bid submission and to have them audited by auditors
appointed by the Employer.

Name: [insert complete name of the person signing the Bid]..........ccccccevevrnnee.

In the capacity of [insert legal capacity of person signing the Bid]..........cccooevenienininnnee
Signed [signature of the person whose name and capacity are shown above] .........
Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]............

Date [insert date of Signing]..........ccooveviiiis viiiiie

5 If none has been paid or is to be paid, indicate “None”.
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Table of Price Adjustment Data®

[To be used if Price Adjustment is applicable as per GCC 53.1]

Employer's )
Base Bidder's
Source Proposed
Index Value o Proposed
Code o of Weighting S
Description and Weighting
Index* Range .
Date . (coefficient)**
(coefficient)
1 2 3 4 5 6
Non -
) 0.15 0.15
Adjustable (A)
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each
item.

(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank
or rate fixed by District Rate Fixation Committee

(b) Material: "National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank

(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment” of Nepal Rastra
Bank or "Fuel" Price fixed by Nepal Oil Corporation.

** Bidders proposed weightings should be within the range specified by the Employer in column - 5

& Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not
be grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to
contract award.
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Table of Price Adjustment Data’

[To be used if Price Adjustment is applicable as per GCC 53.6]

Code Construction Unit Base Price (NRs/Unit) (Ex- Source
Material* factory) (Factory)**
1 2 3 4 5

* Major construction materials to be specified by Employer in column - 2,

** Base Price and source normally to be specified by Employer (or alternatively informed to be
proposed by bidder) in column 4 and 5.

Note:

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of the Bid
as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price adjustment, the Ex-
factory price of the same source shall be taken into consideration.

" Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not
be grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to
contract award.

60| Page



Procurement of Works- Single Stage Two Envelope Procedure

Bid Security

Bank Guarantee

Bank’s Name, and Address of Issuing Branch or Office
(On Letter head of the Bank)

Beneficiary: .......ccccovevrvvennnnne. [Insert name and address of Employer] ..........ccooooeviiiiiiiinnnnn..
Date: ..t Bid Security NO.: ..o
We have been informed that. ............. [insert name of the Bidder] (hereinafter called “the
Bidder”)intends to submit its bid (hereinafter called “the Bid”) to you for the execution of
............... [Insert name of Contract] ............... under Invitation for Bids No. ..................[insert
IFB No.] (“the IFB”).
Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.

At the request of the Bidder, we...................... . [Insert name of Bank] .................... hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese Rupees
............ [Insert amount in figures and amount in words} ................... upon receipt by us of

your first demand in writing accompanied by a written statement stating that the Bidder is in breach of its
obligation(s) under the bid conditions, because the Bidder:

(a) has withdrawn or modifies its Bid:

i) during the period of bid validity specified by the Bidder on the Letter of Technical and Price Bid,
in case of electronic submission

(ii) from the period twenty-four hours prior to bid submission deadline up to the period of bid validity
specified by the Bidder on the Letter of Technical Bid and Price Bid, in case of hard copy submission;
or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or

(c) changes the prices or substance of the bid while providing information pursuant to clause 27.1 of ITB;
or

(d) having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the
performance security, in accordance with the ITB; or

(e) is involved in fraud and corruption in accordance with the ITB; or

(f) if the bidder fails to inform about the saturation of the maximum number of contracts as per ITB
4.10.

This guarantee will remain in force up to and including the date ......... number............ days after
the deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may
be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this guarantee should reach the Bank not letter than the above date.

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by
the Bidder unless notified by you for the release of the guarantee.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

. .Bank’s seal and authorized signature(s) . . .
Note:
The bid security of .........ccooviiiini. has been counter guaranteed by the Bank ......................... on
... (Applicable for Bid Security of Foreign Banks).
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Technical Proposal Format

Personnel

Equipment

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Personnel

Form PER - 1: Proposed Personnel

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for
each of the positions listed in Section VI (Work Requirements). The data on their experience should be
supplied using the Form below for each candidate.

Academic Total Work | Experience in
No. Name Position* | Qualification Experience Similar
[Years] Works [years]
1.
2.
3.
4,
5.

k

As listed in Section VI (Work Requirements).
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Form PER - 2: Resume of Proposed Personnel

The Bidder shall provide all the information requested below.

Position*

Personal Information

Name Date of Birth

Professional qualifications

Present employment

Name of employer

Address of employer

Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience over the last twenty years in reverse chronological order. Indicate
particular technical and managerial experience relevant to the project.

From To

Company, Project, Position and Relevant Technical and
Management Experience
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Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall
be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder.

(i) For the equipment under Bidder's ownership

Total Nos. of No. of Equipment _
: Equipment under engaged/proposed for Nos. of Equipment
Equipment Type . , . : ;
No. | . 1d Characteristics Bidder's ongoing/committed proposed for this
Ownership contracts contract

1.

2.

3.

4,

5.

(if) For the Equipment to

be leased/hired

No.

Equipment Type
and Characteristics

Total Nos. of
Equipment under the
ownership of lease/hire
provider

No. of Equipment
engaged/committed
for other works

Nos. of Equipment
proposed to be
leased/hired for this
contract

A ESI RN

Type of Equipment

Equipment Information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current Status

Current location

Details of current commitments

Source

Indicate source of the equipment

(] Owned (1 Rented [C] Leased ("1 Specially manufactured

The following information shall be provided only for equipment not owned by the Bidder.
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Owner Name of owner
Address of owner
Telephone Contact name and title
Fax email
Agreements Details of rental / lease / manufacture agreements specific to the

project

The Bidder shall be solely responsible for the data provided. However, this shall not limit
the right of Employer to verify the authenticity of submitted information.
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Bidder’s Information and Qualification Format

Site Organization

Method Statement

Mobilization Schedule

Construction Schedule

Others
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section 11l (Evaluation and
Qualification Criteria) the Bidder shall provide the information requested in the corresponding
Information Sheets included hereunder.

Form ELI - 1: Bidder’s Information Sheet

Bidder's Information

Bidder's legal name

In case of JV, legal name of each partner

Bidder's country of constitution

Bidder's year of constitution

Bidder's legal address in country of constitution

Bidder's authorized representative (name, address,

telephone numbers, fax numbers, e-mail address)

Attached are copies of the following original documents.

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in
accordance with ITB 4.1 and 4.2.

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.

4. In case of a government-owned entity, any additional documents not covered under 1 above required to
comply with ITB 4.5.
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Form ELI - 2: JV Information Sheet

Each member of a JV must fill in this form

JV [ Specialist Subcontractor Information

Bidder's legal name

JV Partner's or Subcontractor's legal name

JV Partner's or

Subcontractor's country of constitution

JV Partner's or

Subcontractor's year of constitution

JV Partner's or

Subcontractor's legal address in country of

constitution

JV Partner's or

Subcontractor's authorized representative
information (name, address, telephone numbers,

fax numbers, e-mail address)

Attached are copies of the following original documents.

1. articles of incorporation or constitution of the legal entity named above, in accordance with
ITB4.1and 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 20.2.

3. Inthe case of government-owned entity, documents establishing legal and financial autonomy
and compliance with commercial law, in accordance with ITB 4.5.
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Form ELI - 3: Bidder’s Running Contracts®

Each member of a JV must fill in this form

Bidder's Running Contracts

Contract Date of issuance
Name of Date of Issuance
i Identification | gource of | Of Letter of Status of of Taking Over
office o ~
no. Fund* Acceptance contract Certificate***

* Mention GON funded or DP funded or Other PE (Insert name) funded

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running
and "Substantially completed" if taking over certificate has been issued.

** Insert date of issuance of taking over certificate if the awarded contract has been substantially completed and
taking over certificate has been issued.

8:Note Following Procurement of Works contracts shall not be counted for this purpose
a) The works for which tender were invited or contracts accepted before 2078-12-03 B.S ( March 17, 2022 A.D).

b) The works for which tender have been invited and contracts accepted after 2078-12-03 B.S (March 17, 2022 A.D) but the
work acceptance report has been approved according to Rule 117 of PPR.

¢) The works for which tenders were invited or contracts accepted under all types of foreign assistance
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Form LIT - 1: Pending Litigation

Each member of a JV must fill in this form

Procurement of Works- Single Stage Two Envelope Procedure

Pending Litigation

("1 No pending litigation in accordance with Criteria 2.2 of Section 111 (Evaluation and Qualification

Criteria)

("] Pending litigation in accordance with Criteria 2.2 of Section 111 (Evaluation and Qualification Criteria)

Year

Matter in Dispute

Value of Pending
Claim in NRS

Value of Pending
Claim as a Percentage
on Net Worth
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Form FIN - 1: Financial Situation

Each Bidder or member of a JV must fill in this form

Financial Data for Previous 3 Years [in NRS]

Yearl: Year 2 : Year 3:

Information from Balance Sheet

Total Assets

Total Liabilities

Net Worth

Current Assets

Current Liabilities

Information from Income Statement

Total Revenues

Profit Before Tax

Profit After Tax

o Attached are copies of financial statements (balance sheets including all related notes, and income statements)
for the last three or above years, as indicated above, complying with the following conditions.

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister
or parent companies.
Historic financial statements must be audited by a certified auditor.
Historic financial statements must be complete, including all notes to the financial statements.
Historic financial statements must correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Construction Turnover

Each Bidder or member of a JV must fill in this form

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in
terms of the amounts billed to clients for each year for work in progress or completed to NRs at the end

of the period reported.

Annual Turnover Data for the Last 10 Years
(Construction only)

Year Amount Currency

- Average Annual Construction Turnover
(Best three years within the last 10 years)
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Form FIN - 3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other
financial means, net of current commitments, available to meet the total construction cash flow demands
of the subject contract or contracts as indicated in Section 111 (Evaluation and Qualification Criteria).

Financial Resources

No.

Source of financing

Amount (in NRS)

74| Page



Form FIN - 4: Bid Capacity

Each Bidder or member of a JV must fill in this form

Bid Capacity = [(5x A) — B]

A = Average Annual Turnover of best three years out of last ten fiscal years.

75

B = Annual Value of the existing commitments and works (ongoing) to be completed, calculated from

FIN-4,
i A in B, in Bid Capacity,
SN Name of Bidder Pan No. Million | Million | i Million
1
2
3

Total Bid Capacity:

Signature of Bidder
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Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or
acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments ( For Calculation of B with reference of FIN-3)

- . Estimated Time in Month
, Initial or Revised Value of
Employer's Contract Contract . to Complete the
Contract . Contract outstanding .
Name of Name of the Contact . Amount in | Date(yyyy- . outstanding works
No. Share in % . Duration works [In
Contract Contractor/s | Address, Tel, Millions mm) - " (f) = (c) + (d) — Date of
@ (months) Millions, NRS] . .
Fax (b) © Invitation of Bid
(d) ()
®)
1
2
3
4
Signature of Bidder

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant documentary evidence to
substantiate the facts/figures.

Note 1: “B” shall be calculated as : B = Z {

(€)x(a)
(f)

}le , If (f) is less than 12, then value of (f) shall be taken as 12.

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works shall be taken equal to 12 months.

76 |Page




Procurement of Works- Single Stage Two Envelope Procedure | 77
Form EXP - 1: General Construction Experience

Each Bidder or member of a JV must fill in this form.

General Construction Experience

Starting Ending Year | Contract Identification and Name and | Role of
Month Year | Month Year Address of Employer Brief Description of the | Bidder
Works Executed by the Bidder
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Form EXP - 2(a): Specific Construction Experience

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ of..... Contract Identification
Award Date Completion
Date
Role in Contract 3 3 Iil
Contractor Management Subcontractor
Contractor
Total Contract Amount . NRS
If Partner in a JV or subcontractor, specify | Percent  of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section 111

Note :
The Employer should insert here contract size,
methods, other

complexity, technology, or

characteristics as described in Section 11
(EQC), 2.4.2 (a) against which the bidder
demonstrates similarity in the box on the right-

hand-side.
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Form EXP - 2(b): Specific Construction Experience in Key Activities

Fill up one (1) form per contract.

Contract of Similar Size and Nature

Contract No............ (1] S Contract Identification
Award Date Completion
Date
Role in Contract . (. ]
Contractor | Management | Subcontractor
Contractor
Total Contract Amount 10 NRS
If Partner in a JV or subcontractor, specify | Percent of | Amount
participation of total contract amount Total

Employer's Name
Address
Telephone/Fax
Number

E-mail

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section 111

Note :

The Employer should insert here production rate(s)
for the key activity (activities) subject contract
against which the bidder demonstrates in the box on
the right-hand-side production rates achieved by
him on previous contracts.
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Section V - Eligible Countries

[This section contains the list of eligible countries. Select one option, either GoN Funded or DP
Funded.]

For GoN funded: [with estimate up to NRs. 5 billion]
For the purpose of ITB 4.2: “Nepal”; and
For the purpose of Country-of-Origin ITB 5.1 and GCC 79.2: “all Countries”

For DP funded: [attach list as per their list of eligible countries]
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Part 11: REQUIREMENTS
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Section VI: Works Requirements

This Section contains the Scope of Work, Specification, the Drawings, supplementary information that
describe the Works to be procured, Personnel Requirements and Equipment Requirements.
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Scope of Work

Project Name: The Construction of Cold Store at Laligurans Municipality, Ward No. 2,
Tehrathum District, Koshi Province, under HICDP.

No of Blocks: Two (2) and compartments.

Structure Work:

a. Cold Chamber Supply and Installation of Cold Room PUF (Poly-urethane foam),
density 40+2 kg/m2. 75mm thickness for Fruits and Vegetable Storage as per
specifications all complete.

b. Cold Chamber Supply and Installation of Cold Room PUF (Poly-urethane foam),
density 40+2 kg/m2. 120mm thickness for Dairy and Meat Product Storage as per
specifications all complete.

c. Cold Chamber Refrigeration System 12500 kcal/hr @ 33°C~35°C Cooling Capacity
Unit as per specifications all complete.
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Specifications
Notes on the Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and
competitively to the requirements of the Employer without qualifying or conditioning their Bids. The
specifications must be drafted to permit the widest possible competition and, at the same time, present a
clear statement of the required standards of workmanship, materials, and performance of the goods and
services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in
procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated in the
Works be new, unused, of the most recent or current models, and incorporate all recent improvements in
design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is
encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally
written specially by the Employer or Project Manager to suit the Contract Works in hand. The available
standard specification of works of Ministry of Physical Infrastructure and Transport, DoLI and Other line
Ministries can be adopted for respective civil construction works.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same
country or region where similar conditions prevail. The General Specifications should cover all classes of
workmanship, materials, and equipment commonly involved in construction; however, it may not
necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of
Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to
meet the requirement of the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of
standards for goods, materials, and workmanship, recognized international standards should be used as
much as possible. Where other particular standards are used, whether national standards of Nepal or other
standards, the specifications should state that goods, materials, and workmanship that meet other
authoritative standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

Employers should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to
the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking
into consideration the comparative specialized advantage of potential bidders. For example:

The Employer should provide a description of the selected parts of the Works with appropriate
references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that
the alternative solutions if applicable shall be at least structurally and functionally equivalent to the
basic design parameters and specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Employer, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details.
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Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and
materials to be furnished, and work performed or tested, the provisions of the latest current edition or
revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the
Contract. Where such standards and codes are national, or relate to a particular country or region, other
authoritative standards that ensure a substantially equal or higher quality than the standards and codes
specified will be accepted subject to the Project Manager’s prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be fully described in writing
by the Contractor and submitted to the Project Manager at least 30 days prior to the date when the
Contractor desires the Project Manager’s consent. In the event the Project Manager determines that such
proposed deviations do not ensure substantially equal or higher quality, the Contractor shall comply with
the standards specified in the documents.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Procurement Documents. They should not be included in the final documents.

Standard Specification for Buildings Works, GoN
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Drawings

Note:

1. Itis customary to bind the drawings in a separate volume, which is often larger than other volumes
of the contract documents. The size will be dictated by the scale of the drawings, which must not be

reduced to the extent that details are reduced illegible.

2. A simplified map showing the location of the Site in relation to the local geography, indicating major
roads, ports, airports, and railroads, is helpful.

3. The construction drawings, even if not fully developed, must show sufficient details to enable bidders
to understand the type and complexity of the work involved and the price the Bill of Quantities.

Provided in Separate Volume (if required).
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Supplementary Information

NOT APPLICABLE
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Personnel Requirements

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel
that meet the following requirements:

SN. Position Required No. Academic Total Work | Experience in
Qualification Experience | Similar Works
[Years] [years]
) 1 Bachelor in Civil
Project ] )
1. Engineering or 5 1
Manager )
Equivalent
o 1 Diploma in Civil
Civil Sub- o
2. . Engineering or 2 1
Engineer ]
Equivalent
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Equipment Requirements

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed
below:

No. Equipment Type and Characteristics Min. Number Requirement
1. Excavator/Back Hoe Loader 1
2. Tractor/Tripper 1
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Section V11: Bill of Quantities®

Notes for Unit Rate Contracts:
Obijectives

The objectives of the Bill of Quantities are

(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail
to distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple
and brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums; and

(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be
used for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of
the Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items
common to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items

included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
guoted by the Bidders, the Day work Schedule should normally comprise the following:

(&) A list of the various classes of labour, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under
which the Contractor will be paid for work executed on a day work basis.

(b) Nominal guantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the
Contractor’s profit, overheads, supervision, and other charges.

°In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section.
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Provisional Sums

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in
part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

Summary

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward,
with provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies
(upward price adjustment) where applicable.

Preamble of Bill of Quantities

A. General

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special
Conditions of Contract, Technical Specifications, and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Project Manager and
valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and otherwise at
such rates and prices as the Project Manager may fix within the terms of the Contract.

3. For any item for which measurement is based on records made before or during construction the records
shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations to confirm the extent of the work and the quantity of work certified for payment shall
be solely at the Engineer's discretion. The cost of any such investigation shall be borne by the
Contractor.

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the
Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities
are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of Quantities.

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided
in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be
distributed among the rates and prices entered for the related Items of Work.

7. General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Quantities. The Specification Clause references where given in the item description of the Bills of
Quantities are for the convenience of bidders and generally refer to the principal relevant- specification
clause but do not necessarily represent the whole of the specification requirements for the work required
within the item. The presence of a Specification clause reference shall not in any way reduce the Bidders
obligation to complete work in accordance with all the requirements of the Specification.

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or
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in part at the direction and discretion of the Project Manager in accordance with the Conditions of
Contract.

The method of measurement of completed work for payment shall be in accordance with the
Specifications.

10. The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable]

B. Day work Schedule
a)General

1.

Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders
shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day
work ordered by the Project Manager. Nominal quantities have been indicated against each item of day
work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary
Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment
in accordance with the provisions in the Conditions of Contract.

b) Day work Labor

1.

In calculating payments due to the Contractor for the execution of day works, the hours for labor will be
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to
the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of
classes of labor directly doing work ordered by the Project Manager and are competent to perform such
work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also
be measured but not the time of foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labor is employed on day
work, calculated at the basic rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1.
LABOR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not
limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence
allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with Nepal
law, iii) Contractor's profit, overheads, superintendence, liabilities and insurance and iv) charges
incidental to the foregoing.

c) Day work Equipment

1.

The Contractor shall be entitled to payments in respect of Constructional Plant already on site and
employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK
RATES:2 EQUIPMENT”. The said rates shall be deemed to include due and complete allowance for
depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other
consumables and all overhead, profit and administrative costs related to the use of such equipment. The
cost of drivers, operators and assistants also shall be included in the rate of the equipment and no
separately payment shall be made for it.

In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the
actual number of working hours will be eligible for payment, except that where applicable and agreed
with the Project Manager, the travelling time from the part of the Site where the Construction Plant was
located when ordered by the Project Manager to be employed on day work and the time for return journey
there to shall be included for payment.

d) Day work Materials
1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates
entered by him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to
include overhead charges and profit as follows;

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the
Site.

(i) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or
stockpile on the Site to the place where it is to be used also shall be include in the same rate.

93 |Page



Procurement of Works- Single Stage Two Envelope Procedure | 94

Provisional Sums

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Employer to select such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional sum should
be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities,
facilities, attendance, etc.
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Bill of Quantities

[Insert Bill of Quantities]
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Part I11: CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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Section VIII: General Conditions of Contract

LALIGURANS MUNICIPALITY
BASANTAPUR, TEHRATHUM

The Construction of Cold Store at Laligurans Municipality,
Ward No. 2, Tehrathum District, Koshi Province, under HICDP

Contract Identification No: LM/NCB/W/04/2082-83
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General Conditions of Contract

This Section provides the General Conditions of Contract that will apply to the Contract for which the

Biding document is issued.

A. General

1. Definitions 1.1 Boldface type is used to identify defined terms.

(@) The Accepted Contract Amount means the amount accepted in the
Letter of Acceptance for the execution and completion of the Works
and the remedying of any defects.

(b) The Activity Schedule is a schedule of the activities comprising the
construction, installation, testing, and commissioning of the Works in a
lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and
Compensation Events.

(c) Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.

(d) Compensation Events are those defined in GCC 50 hereunder.

(e) The Completion Date is the date of completion of the Works as
certified by the Project Manager, in accordance with GCC 68.1.

(f) The Contract is the Contract between the Employer and the Contractor to
execute, complete, and maintain the Works. It consists of the documents
listed in GCC 2.3 below.

(9) The Contractor is the party whose Bid to carry out the Works has been
accepted by the Employer.

(h) The Contractor’s Bid is the completed bidding document submitted by
the Contractor to the Employer.

(i) The Contract Price is the Accepted Contract Amount stated in the Letter
of Acceptance and thereafter as adjusted in accordance with the Contract.

(j) Days are calendar days; months are calendar-months.

(k) Dayworks are varied work inputs subject to payment on a time basis for

the Contractor’s employees and Equipment, in addition to payments for
associated Materials and Plant.

(I) A Defect is any part of the Works not completed in accordance with the
Contract.

(m) The Defects Liability Certificate is the certificate issued by Project
Manager upon correction of defects by the Contractor.

(n) The Defects Liability Period is the period calculated from the Completion
Date where the Contractor remains responsible for remedying defects.

(o) Drawings include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

(p) The Employer is the party who employs the Contractor to carry out the
Works, as specified in the SCC.
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() Equipment is the Contractor’s machinery and vehicles brought
temporarily to the Site to construct the Works.

(r) Force Majeure means an exceptional event or circumstance: which is beyond
a Party's control; which such Party could not reasonably have provided
against before entering into the Contract; which, having arisen, such Party
could not reasonably have avoided or overcome; and, which is not
substantially attributable to the other Party.

(s) The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.

() In writing or written means hand written, type written, printed or
electronically made, and resulting in permanent record.

(u) The Intended Completion Date is the date on which it is intended that
the Contractor shall complete the Works. The Intended Completion Date
is specified in the SCC. The Intended Completion Date may be revised
only by the Project Manager by issuing an extension of time or an
acceleration order.

(v) Letter of Acceptance means the formal acceptance by the Employer of
the Bid and denotes the formation of the contract at the date of acceptance.

(w) Materials are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

(x) Party means the Employer or the Contractor, as the context requires.
(y) SCC means Special Conditions of Contract

(aa) Plant is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

(bb) The Project Manager is the person named in the SCC (or any other
competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and
administering the Contract.

(cc) Retention Money means the aggregate of all monies retained by the
Employer pursuant to GCC 54.1.

(dd) Schedules means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Bids, as included in the
Contract. Such document may include the Bill of Quantities, data, lists,
and schedules of rates and/or prices.

(ee) The Site is the area defined as such in the SCC

(ff) Site Investigation Reports are those that were included in the bidding
documents and are factual and interpretative reports about the surface
and subsurface conditions at the Site.

(0g) Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the
Project Manager.

(hh) The Start Date is given in the SCC. It is the latest date when the
Contractor shall commence execution of the Works. It does not
necessarily coincide with any of the Site Possession Dates.

(ii) A Subcontractor is a person or corporate body who has a Contract with
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the Contractor to carry out a part of the work in the Contract, which
includes work on the Site.

(1)) Temporary Works are works designed, constructed, installed, and
removed by the Contractor that are needed for construction or
installation of the Works.

(kk) A Variation is an instruction given by the Project Manager which
varies the Works.

(I1) The Works are what the Contract requires the Contractor to construct,
install, and turn over to the Employer, as defined in the SCC.

2. Interpretation | 2-1 In interpreting these GCC, singular also means plural, male also means female
or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless
specifically defined. The Project Manager shall provide instructions
clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to
the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order
of priority:

(a) Contract Agreement,

(b) Letter of Acceptance,

(c) Letters of Technical Bid and Price Bid,

(d) Special Conditions of Contract,

(e) General Conditions of Contract,

() Specifications,

(9) Drawings,

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and
(i) Any other document listed in the SCC as forming part of the Contract.

3. Language and | 3.1 The language of the Contract and the law governing the Contract are stated in
Law the SCC.

3.2. Throughout the execution of the Contract, the Contractor shall comply with
the import of goods and services prohibitions in the Employer’s country
when
(@) by an act of compliance with a decision of the United Nations Security

Council taken under Chapter VII of the Charter of the United Nations,
the Employer’s Country prohibits any import of goods from, or any
payments to, a particular country, person, or entity. Where the
employer’s country prohibits payments to a particular firm or for
particular goods by such an act of compliance, that firm may be

excluded.
4. Contract 4.1 The Parties shall enter into a Contract Agreement within 15 days after the
Agreement Contractor receives the Letter of Acceptance, unless the Special Conditions

establish otherwise. The Contract Agreement shall be based upon the
attached Contract forms in Section X.
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4.2 Without altering the basic nature or scope of work, the contract may be
amended upon mutual written consent as per prevailing Public Procurement
Law.

5. Assignment

5.1 Neither Party shall assign the whole or any part of the Contract or any
benefit or interest in or under the Contract. However, either Party

@) may assign the whole or any part with the prior agreement of the
other Party, at the sole discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution, assign its
right to any moneys due, or to become due, under the Contract.

6. Care and
Supply of
Documents

6.1 The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, one copy of the Contract
and of each subsequent Drawing shall be supplied to the Contractor, who
may make or request further copies at the cost of the Contractor.

6.2 Each of the Contractor’s Documents shall be in the custody and care of the
Contractor, unless and until taken over by the Employer. Unless otherwise
stated in the Contract, the Contractor shall supply to the Engineer six copies
of each of the Contractor’s Documents.

6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications
named in the Specification, the Contractor’s Documents (if any), the
Drawings and Variations and other communications given under the
Contract. The Employer’s Personnel shall have the right of access to all
these documents at all reasonable times.

6.4 If a Party becomes aware of an error or defect in a document which was
prepared for use in executing the Works, the Party shall promptly give
notice to the other Party of such error or defect.

7. Confidential
Details

7.1 The Contractor’s and the Employer’s Personnel shall disclose all such
confidential and other information as may be reasonably required in order to
verify the Contractor’s compliance with the Contract and allow its proper
implementation.

7.2 Each of them shall treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective
obligations under the Contract or to comply with applicable Laws. Each of
them shall not publish or disclose any particulars of the Works prepared by
the other Party without the previous agreement of the other Party. However,
the Contractor shall be permitted to disclose any publicly available
information, or information otherwise required to establish his qualifications
to compete for other projects.

7.3 Notwithstanding the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other information it receives
from the Employer to the extent required for the Subcontractor(s) to perform
its work under the Contract, in which event the Contractor shall obtain from
such Subcontractor(s) an undertaking of confidentiality similar to that
imposed on the Contractor under this Clause.

8. Compliance
with Laws

8.1 The Contractor shall, in performing the Contract, comply with applicable
Laws of Nepal.
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9. Joint and 9.1 If the Contractor is a joint venture of two or more entities, all such entities
Several shall be jointly and severally liable to the Employer for the fulfillment of the
Liability provisions of the Contract, and shall designate one of such persons to act as

a leader with authority to bind the joint venture. The contractor shall not
handover the responsibility of the contract to any one member or some
members of Joint Venture or any other parties, not involved in the contract.
The composition or the constitution of the joint venture shall not be altered
without the prior consent of the Employer.

10. Project 10.1 Except where otherwise specifically stated, the Project Manager shall decide

Manager's contractual matters between the Employer and the Contractor in the role
Decisions representing the Employer.

11. Delegation

11.1 The Project Manager may delegate any of his duties and responsibilities to
other people after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

12.
Communications

12.1 Communications between parties that are referred to in the Conditions shall be
effective only when in writing. Wherever these Conditions provide for the
giving or issuing of approvals, certificates, consents, determinations, notices and
requests, these communications shall be:

(@) in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as
stated in the SCC; and

(b) delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract. However:

(i) if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

(i) if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was
issued.

Approvals, certificates, consents and determinations shall not be unreasonably
withheld or delayed.

12.2 A Notice shall be effective when delivered or on the Notice’s effective date,
whichever is later.

13.
Subcontracting

13.1 For GoN Funded:

A list of approved Subcontractors including its value/works is included as
Article 2 (k) of contract Agreement Approval by the Employer for any of the
Subcontractors shall not relieve the Contractor from any of its obligations,
duties, or responsibilities under the contract.

For DP Funded:

The Contractor may subcontract with the approval of the Project Manager, but
may not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations. Bidders may
propose subcontracting up to the percentage of total value of contracts as
specified in the SCC. The Sub contractor shall meet the qualification
requirement as specified in SCC.

14. Other
Contractors

14.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the SCC. The Contractor
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shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification

15 Personnel
and
Equipment

15.1 The Contractor shall employ the key personnel and use the equipment
identified in its Bid to carry out the Works, or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any
proposed replacement of key personnel and equipment only if their relevant
qualifications or characteristics are substantially equal to or better than those
proposed in the Bid.

15.2 If the Project Manager asks the Contractor to remove a person who is a
member of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within seven days and
has no further connection with the work in the Contract.

15.3 If the Employer, Project Manager, or Contractor determines, that any
employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or other prohibited practices during the
execution of the Works, then that employee shall be removed in accordance
with Clause 15.2 above.

16. Employer’s
and
Contractor's
Risk

16.1 The Employer carries the risks which this Contract states are Employer’s
risks, and the Contractor carries the risks which this Contract states are
Contractor’s risks.

17. Employer’s
Risks

17.1 From the Start Date until the Defects Liability Certificate has been issued,
the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to

(i) use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works or

(ii) negligence, breach of statutory duty, or interference with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Employer or in the
Employer’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

17.2 From the Completion Date until the Defects Liability Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is an
Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was not itself an
Employer’s risk, or

(c) the activities of the Contractor on the Site after the Completion Date.

18. Contractor’s
Risks

18.1 From the Starting Date until the Defects Liability Certificate has been issued,
the risks of personal injury, death, and loss of or damage to property
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(including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Employer’s risks are Contractor’s risks.

19. Insurance 19.1 The Contractor shall provide insurance in the joint names of the Employer
and the Contractor from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the SCC for the following
events which are due to the Contractor’s risks:
(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials, and

Equipment) in connection with the Contract; and

(d) Personal injury or death.

19.2 Policies and certificates for insurance shall be delivered by the Contractor to
the Project Manager for the Project Manager’s approval before the Start
Date. All such insurance shall provide for compensation to be payable in the
proportions of Nepalese Rupees required to rectify the loss or damage
incurred.

19.3 If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

19.4 Alterations to the terms of insurance shall not be made without the
approval of the Project Manager.

19.5 Both parties shall comply with any conditions of the insurance policies.

20. Site 20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation
Investigation Reports referred to in the SCC, supplemented by any information available
Reports to the Contractor.

21. Contractor to | 21.1 The Contractor shall construct and install the Works in accordance with the
Construct Specifications and Drawings.
the Works

22. The Works 22.1 The Contractor may commence execution of the Works on the Start Date
to Be and shall carry out the Works in accordance with the Program submitted
Completed by the Contractor, as updated with the approval of the Project Manager,
within and complete them within the intended Completion Date.
intended
Completion
Date

23. Design by 23.1 The contractor shall be responsible for the design of permanent works as
contractor specified in SCC.
and . .

Approval by 23.2 Contractor shall be responsible for design of the Temporary Works. The

Contractor shall submit Specifications and Drawings showing the proposed
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the Project
Manager

Temporary Works to the Project Manager, for his approval.

23.3 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project Manager
before their use.

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of temporary works.

24, Safety,
Security and
Protection of
the
Environment

24.1 The Contractor shall, throughout the execution, and completion of the works
and remedying of any defects therein:

a. Have full regard for the safety of all persons entitled to be upon the site and
keep the site (so as the same is under his control) and the works (so far as
the same are not completed or occupied by the Employer) in an orderly
state appropriate to the avoidance of danger to such persons.

b. Provide and maintain at his own cost all lights, guards, fencing, warning
signs and watching, when necessary or required by the Project Manager or
by any duly constituted authority, for the protection of the Works of for the
safety and convenience of the public or others.

c. Take all reasonable steps to protect the environment on and off the site and
to avoid damage or nuisance to persons

or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation.

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as
soon as possible to protect them from erosion.

e. Any spoil or material removed from drains shall be disposed of to
designated stable tipping areas as directed by the Project Manager.

f. Shall not use fuel wood as a means of heating during the processing or
preparation of any materials forming part of the works.

g. The Project Manager shall have the power to disallow any working practice
or activity of the Contractor or direct that such practices or activities be
modified should the Project Manager consider, on the advice of the
relevant Government Departments, that the practices or activities will be
harmful to wildlife.

h. Provide on the Site such lifesaving apparatus as may be appropriate and an
adequate and easily accessible first aid outfit or such outfits as may be
required by any government ordinance, factory act, etc., subsequently
published and amended from time to time.

24.2 The Contractor shall comply with the Employer’s Occupational Health and
Safety (OHS) Policy, Guideline and/or Operating Manual, if any, as
specified in the SCC.

25. Discoveries

25.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the employer. The Contractor
shall notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

26. Possession
of the Site

26.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the SCC, the Employer
shall be deemed to have delayed the start of the relevant activities, and this
shall be a Compensation Event.

27. Access to the

27.1 The Contractor shall allow the Project Manager and any person authorized by
the Project Manager access to the Site and to any place where work in
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Site

connection with the Contract is being carried out or is intended to be
carried out.

28. Instructions,
Inspections
and Audits

28.1 The Contractor shall carry out all instructions of the Project Manager which
comply with the applicable laws where the Site is located.

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and sub consultants to keep accurate and systematic
accounts and records in respect of the Works in such form and details as
will clearly identify relevant time changes and costs.

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the
GoN/DP to inspect the Site and/or the accounts and records of the Contractor
and its sub-contractors relating to the performance of the Contract, and to
have such accounts and records audited by auditors appointed by the
GoN/DP if required by the GoN/DP. The Contractor’s attention is drawn to
Sub-Clause 73.2 which provides, inter alia, that acts intended to materially
impede the exercise of the GoN’s/DP’s inspection and audit rights provided
for under this Sub-Clause constitute a obstructive practice subject to contract
termination.

29. Dispute
Settlement

29.1 The Employer and the Contractor shall attempt to settle amicably by
direct negotiation any disagreement or dispute arising between them under
or in connection with the Contract.

29.2 Any dispute between the Parties as to matters arising pursuant to this
Contract which cannot be settled amicably within thirty (30) days after
receipt by one Party of the other Party ‘s request for such amicable
settlement may be referred to Arbitration within 30 days after the expiration
of amicable settlement period.

30. Procedures
for Disputes

30.1 In case of arbitration, the arbitration shall be conducted in accordance with
the arbitration procedures in accordance with law of Nepal at the place
within the territory of Nepal given in the SCC.

B1.Staff and Labor

31. Forced
Labor

31.1 The Contractor shall not employ forced labor, which consists of any work
or service, not voluntarily performed, that is exacted from an individual
under threat of force or penalty. This covers any kind of involuntary or
compulsory labor, such as indentured labor, bonded labor, or similar labor—
contracting arrangements.

32. Child Labor

32.1 The Contractor shall not employ children in a manner that is economically
exploitative, or is likely to be hazardous, or to interfere with, the child's
education, or to be harmful to the child's health or physical, mental,
spiritual, moral, or social development. Where national laws have
provisions for employment of minors, the Contractor shall follow those
laws applicable to the Contractor. Children below the age of 18 years shall
not be employed in dangerous work.

33.Non-
discriminatio
n and Equal
Opportunity

34.1 The Contractor shall not make employment decisions on the basis of
personal characteristics unrelated to inherent job requirements. The
Contractor shall base the employment relationship on the principle of equal
opportunity and fair treatment, and shall not discriminate with respect to
aspects of the employment relationship, including recruitment and hiring,
compensation (including wages and benefits), working conditions and
terms of employment, access to training, promotion, termination of
employment or retirement, and discipline. In countries where national law
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provides for non-discrimination in employment, the Contractor shall
comply with national law. When national laws are silent on
nondiscrimination in employment, the Contractor shall meet this Sub
clause's requirements. Special measures of protection or assistance to
remedy past discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed discrimination.

B. Time Control

34. Program

34.1 Within the time stated in the SCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for approval
a Program showing the general methods, arrangements, order, and timing for all
the activities in the Works. In the case of a lump sum contract, the activities in
the Program shall be consistent with those in the Activity Schedule.

34.2 An update of the Program shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining work, including any changes to the sequence of the activities.

34.3 The Contractor shall submit to the Project Manager for approval an updated
Program at intervals no longer than the period stated in the SCC. If the
Contractor does not submit an updated Program within this period, the
Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall Provide an updated
Activity Schedule within 15 days of being instructed to by the Project Manager.

34.4 The Project Manager’s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and submit
it to the Project Manager again at any time. A revised Program shall show
the effect of Variations and Compensation Events.

35. Extension of
the Intended
Completion
Date

35.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work,
which would cause the Contractor to incur additional cost.

35.2 The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information at least 21 days prior
to the intended completion date. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.
Along with full supporting information the contractor shall also submit
Performance Security, Advanced Payment Guarantee and insurance Policy
with extended validity as well as revised work schedule.

36. Acceleration

36.1 When the Employer wants the Contractor to finish before the Intended
Completion Date, the Project Manager shall obtain priced proposals for
achieving the necessary acceleration from the Contractor. If the Employer
accepts these proposals, the Intended Completion Date shall be adjusted
accordingly and confirmed by both the Employer and the Contractor.

36.2 If the Contractor’s priced proposals for acceleration are accepted by the
Employer, they are incorporated in the Contract Price and treated as a
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Variation.

37. Delays
Ordered by
the Project
Manager

37.1 The Project Manager may instruct the Contractor to delay the start or
progress of any activity within the Works.

38. Management
Meetings

38.1 Either the Project Manager or the Contractor may require the other to attend
a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

38.2 The Project Manager shall record the business of management meetings and
provide copies of the record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the management meeting or after
the management meeting and stated in writing to all who attended the
meeting.

39. Early
Warning

39.1 The Contractor shall warn the Project Manager at the earliest opportunity
of specific likely future events or circumstances that may adversely affect
the quality of the work, increase the Contract Price, or delay the execution of
the Works. The Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by
the Contractor as soon as reasonably possible.

39.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals for how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the work and in carrying out
any resulting instruction of the Project Manager.

C. Quality Control

40.1dentifying
Defects

40.1 The Project Manager shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Project Manager considers may have a Defect.

41. Tests

41.1 If the Project Manager instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a Defect and the test shows
that it does, the Contractor shall pay for the test and any samples. If there is no
Defect, the test shall be a Compensation Event.

42. Correction of
Defects

42.1 The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at_issuance of
taking over certificate pursuant to GCC clause 69.2, and is defined in the
SCC. The Defects Liability Period shall be extended for as long as Defects
remain to be corrected.

42.2 Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project Manager’s
notice.
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43.Uncorrected | 43.1 If the Contractor has not corrected a Defect within the time specified in the
Defects Project Manager’s notice, the Project Manager shall assess the cost of
having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

44. Contract 44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain
Price priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid
for the quantity of the work accomplished at the rate in the Bill of Quantities
for each item.

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the
priced activities for the Works to be performed by the Contractor. The Activity
Schedule is used to monitor and control the performance of activities on
which basis the Contractor will be paid. If payment for Materials on Site
shall be made separately, the Contractor shall show delivery of Materials to
the Site separately on the Activity Schedule.

45. Changes in 45.1 In the case of an Unit Rate contract:

th? Contract (a) If the final quantity of the work done differs from the quantity in
Price the Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 2 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change.

(b) If requested by the Project Manager, the Contractor shall provide
the Project Manager with a detailed cost breakdown of any rate in the
Bill of Quantities.

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by
the Contractor to accommodate changes of Program or method of working
made at the Contractor’s own discretion. Prices in the Activity Schedule shall
not be altered when the Contractor makes such changes to the Activity
Schedule.

46. Variations 46.1 All Variations shall be included in updated Programs, and, in the case of a
lump sum contract, also in the Activity Schedule, produced by the Contractor.

46.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is ordered.

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may
order the Variation and make a change to the Contract Price, which shall
be based on the Project Manager’s own forecast of the effects of the
Variation on the Contractor’s costs.

46.4 If the Project Manager decides that the urgency of varying the work would
prevent a quotation being given and considered without delaying the work,
no quotation shall be given and the Variation shall be treated as a
Compensation Event.

46.5 The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.
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46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds
to an item description in the Bill of Quantities and if, in the opinion of the
Project Manager, the quantity of work above the limit stated in GCC 45.1 or
the timing of its execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to calculate the value of
the Variation. If the cost per unit of quantity changes, or if the nature or timing
of the work in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of new rates
for the relevant items of work.

47. Cash Flow 47.1 When the Program, or, in the case of a lump sum contract, the Activity

Forecasts Schedule, is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast.

48. Payment 48.1 The Contractor shall submit to the Project Manager monthly statements of the

Certificates

estimated value of the work executed less the cumulative amount certified
previously.

48.2 The Project Manager shall check the Contractor’s monthly statement and
certify the amount to be paid to the Contractor within 30 days of submission
by contractor.

48.3 The value of work executed shall be determined by the Project Manager.

48.4 The value of work executed shall comprise:

(a) In the case of a Unit Rate contract, the value of the quantities of
work in the Bill of Quantities that have been completed; or

(b) In the case of a lump sum contract, the value of work executed shall
comprise the value of completed activities in the Activity Schedule.

48.5 The value of work executed shall include the valuation of Variations and
Compensation Events.

48.6 The Project Manager may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

49. Payments

49.1 Payments shall be adjusted for deductions for advance payments and retention.
The Employer shall pay the Contractor the amounts certified by the Project
Manager within 30 days of the date of each certificate. If the Employer makes
a late payment, the Contractor shall be paid interest as indicated in the SCC
on the late payment in the next payment. Interest shall be calculated from the
date by which the payment should have been made up to the date when the
late payment is made.

49.2 If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from the
date upon which the increased amount would have been certified in the
absence of dispute.

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not
be paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.
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50.

Compensatio
n Events

50.1 The following shall be Compensation Events:

(@ The Employer does not give access to a part of the Site by the Site
Possession Date pursuant to GCC 26.1.

(b) The Employer modifies the Schedule of Other Contractors in a way that
affects the work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the Works on
time.

(d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to
be let.

(f) Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from
the information issued to bidders (including the Site Investigation
Reports), from information available publicly and from a visual inspection
of the Site.

(9) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety
or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.
(J) The effects on the Contractor of any of the Employer’s Risks.

(k) The Project Manager unreasonably delays issuing a Certificate of
Completion.

50.2

If a Compensation Event would cause additional cost or would prevent the
work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

50.3

As soon as information demonstrating effect of each Compensation Event
upon the Contractor’s forecast cost has been provided by the Contractor, it
shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager shall assume that the
Contractor shall react competently and promptly to the event.

50.4 The Contractor shall not be entitled to compensation to the extent that the

Employer’s interests are adversely affected by the Contractor’s not
having given early warning or not having cooperated with the Project
Manager.

51.

Tax

51.1

The Project Manager shall adjust the Contract Price if taxes, duties, and
other levies are changed between the date 30 days before the submission of
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bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the
Contractor, provided such changes are not already reflected in the Contract
Price or are a result of GCC 53.

52. Currency

52.1 The currency of Contracts shall be Nepalese Rupees.

53. Price
Adjustment

53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the SCC. If so provided, the amounts certified in each payment
certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective price adjustment factor to the payment amounts due.

53.2 Adjustment Formulae®®: The formulae will be of the following general type:

Ln Mn En
pm=A+b—+ c—+ d—+ etc.
Lo Mo Eo

Where:

pn is a price adjustment factor to be applied to the amount for the
payment of the work carried out in the subject month, determined in
accordance with Clause 49;

A is a constant, specified in the Bidding Forms- Table of Price Adjustment
data, representing the nonadjustable portion in contractual payments;*!b, c, d,
etc., coefficients representing the estimated proportion of each cost element
(labor, materials, equipment usage, etc.) in the Works or sections thereof,
net of Provisional Sums, as specified in the SCC,;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost
elements for month “n,” determined pursuant to Sub-Clause 53.4, applicable to
each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding
to the above cost elements at the date specified in Sub-Clause 53.4.

53.3 Sources of Indices and Weightings: The sources of indices shall be those
listed in the Bidding Forms- Table of Price Adjustment data, as approved
by the Project Manager and stated in SCC. Indices shall be appropriate for
their purpose and shall relate to the Contractor’s proposed source of supply
of inputs on the basis of which his Contract shall have been computed. As
the proposed basis for price adjustment, the Contractor shall have
submitted with his bid the tabulation of Weightings and Source of Indices
in the Bidding Forms, which shall be subject to approval by the Project
Manager.

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall
be those prevailing on the day 30 days prior to the latest date for
submission of bids. Current indices or prices shall be those prevailing on
the day 30 days prior to the last day of the period to which a particular

10 For complex Works involving several types of construction work with different inputs, a family of Formulae
will be necessary. The various items of Day work may also require different formulae, depending on the nature and

source of the inputs

1 TInsert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject to
fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 0.15. The sum of A,

b, ¢, d, etc., should be one.

115| Page




Procurement of Works- Single Stage Two Envelope Procedure | 116

Interim Payment Certificate is related. If at any time the current indices
are not available, provisional indices as determined by the Project
Manager will be used, subject to subsequent correction of the amounts paid
to the Contractor when the current indices become available.

53.5 Weightings: The weightings for each of the factors of cost given in the
Bidding Forms shall be adjusted if, in the opinion of the Project Manager,
they have been rendered unreasonable, unbalanced or inapplicable as a result
of varied or additional work already executed or instructed under Clause 46
or for any other reason.

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause
53.1 then the Contract is subject to price adjustment only for construction
material in accordance with this clause. If the prices of the construction
materials stated in the contract is increased or decreased in an unexpected
manner in excess of ten (10%) percent in comparison to the base price
construction material stated in Section -1V, Bidding Forms-Table of
Price Adjustment Data, then the price adjustment for the increase or
decrease of price of the construction material beyond 10% shall be made by
applying the following formulas:

For unexpected increase in price
P =[R: -(R, x1.10)]x Q

For unexpected decrease in price P
= [R: -(Ro x0.90)]x Q

Where:

“P” is price adjustment amount

“Ry” is the present price of the construction material (Source of indices shall be
those listed in the Bidding forms)

“R¢” is the base price of the construction material

“Q” is quantity of the construction material consumed in construction during
the period of price adjustment consideration If the Base price and source is to
be proposed by the Bidder as per the provision made in Section -1V, Bidding
Forms-Table of Price Adjustment Data then the Base price and source
filled by Bidder for the construction material stated in the Bidding
Form shall be subject to the approval of the Project manager and shall
be as stated in SCC..

53.7 The Price Adjustment amount shall be limited to a maximum of the initial
Contract Amount as specified in the SCC.

53.8 The Price Adjustment provision shall not be applicable for delayed period
if the contract is not completed in time due to the delay caused by the
contractor or the contract is a Lump sum Contract.

54, Retention

54.1 The Employer shall retain from each payment due to theContractor the
proportion stated in the SCC until Completion of the whole of the Works.

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in
accordance with GCC 70.1, half the total amount retained shall be repaid
to the Contractor and half when the Contractor has submitted the evidence
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of submission of tax return to the concerned Internal Revenue Office.

54.3 The Contractor may substitute retention money with an unconditional bank
guarantee issued from Commercial Bank or Financial Institution eligible to
issue Bank Guarantee as per prevailing Law if:

(a) at least eighty (80) percent of the whole works have been completed,

(b) progress of the works is satisfactory in accordance with the Contract as
per approved work schedule, and

(c) it can be assured that the works can be completed at the intended
completion date.

The validity of the bank guarantee under this sub-clause shall be at least 30
days beyond the end of Defect Liability Period.

54.4 If retention money is substituted by bank guarantee in accordance with
clause 54.3, the bank guarantee shall be submitted either using the Retention
Money Security Form included in Section X (Contract Forms) or in another
Form acceptable to the employer. The validity of the bank guarantee shall be
at least one month more than the end of defect liability period.

55. Liquidated 55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day

Damages stated in the SCC for each day that the Completion Date is later than the
Intended Completion Date. The total amount of liquidated damages shall not
exceed the amount defined in the SCC. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor’s liabilities.

55.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the
date of payment to the date of repayment, at the rates specified in GCC 49.

56. Bonus 56.1 The Contractor shall be paid a Bonus calculated at the rate per calendar
day stated in the SCC for each day (less any days for which the Contractor
is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are
complete, although they may not be due to be complete.

57. Advance 57.1 Unless otherwise stated in SCC, the Employer shall make advance

Payment payment to the Contractor of the amounts stated in the SCC in two
equal installments by the date stated in the SCC, against provision by
the Contractor of an unconditional bank guarantee from Commercial Bank
or Financial Institution eligible to issue Bank Guarantee as per prevailing
Law in Nepal in a form acceptable to the Employer in amounts equal to the
advance payment. The guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest shall
not be charged on the advance payment.

117 |Page



Procurement of Works- Single Stage Two Envelope Procedure | 118

The validity of the bank guarantee under this sub-clause shall be at least
30 days beyond the end of intended completion date.

The contractor shall submit the list of activities for which the Advance
Payment for mobilization is to be used along with their time schedules.

57.2 The Contractor is to use the advance payment only to pay for the purpose
of construction site preparation, establishment of temporary camp
facilities, construction of workers’ housing, mobilization of labors,
materials or equipment etc required specifically for execution of the Contract.
The Contractor shall demonstrate that advance payment has been used in this
way by supplying copies of invoices or other documents to the Project
Manager.

57.3 The advance payment shall be repaid by deducting proportionate amounts, as
stated in SCC, from payments otherwise due Contractor, following the
schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing
valuations of work done, Variations, price adjustments, Compensation
Events, Bonuses, or Liguidated Damages.

57.4 If the advance provided under GCC 57.1 is not repaid due to non-
performance of the works under the contract, by the Contractor within the
time period specified in the Contract, the Employer shall recover the
advance by enforcing the bank guarantee as provided under GCC 57.1, and
shall also recover interest on the advance amount from the Contractor at a
rate stated in SCC.

58. Securities

58.1 The Performance Security, including any additional security required as
per ITB 35.5 and ITB 40.1, shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued in
an amount specified in the SCC, by a Commercial Bank or Financial
Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal
in accordance with the conditions of Contract using Sample Form for the
Performance Security included in Section 1X (Contract Forms), or another
form acceptable to the Employer, and denominated in Nepalese Rupees.
The Performance Security shall be valid until a date 30 days beyond the end
of the Defect Liability Period.

However, if the bidder quoted a bid price more than fifteen (15) percent
below the estimated cost, the bidder may submit a separate performance
security for the amount exceeding five percent of the bid price, as per ITB
40.1 (ii), which shall be valid until a date 30 days beyond the end of the
intended completion date.

Any additional performance security required as per ITB 35.5 shall be valid
until a date 30 days beyond the end of the intended completion date.

58.2 The performance security issued by any foreign Bank outside Nepal must
be counter guaranteed by Commercial Bank or Financial Institution
eligible to issue Bank Guarantee as per prevailing Law in Nepal.

59. Dayworks

59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for
small additional amounts of work only when the Project Manager has
given written instructions in advance for additional work to be paid for in
that way.

59.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the work
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being done.

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed

Dayworks forms.
60. Cost of 60.1 Loss or damage to the Works or Materials to be incorporated in the Works
Repairs between the Start Date and the end of the Defects Correction periods shall be

remedied by the Contractor at the Contractor’s cost if the loss or damage
arises from the Contractor’s acts or omissions.

F. Force Majeure

61. Definition of | 61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance,

For_ce (@) which is beyond a Party’s control;
Majeure

(b)  which such Party could not reasonably have provided against before
entering into the Contract;

(c) which, having arisen, such Party could not reasonably have avoided
or overcome; and

(d) which is not substantially attributable to the other Party.

61.2 Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d)
above are satisfied:

(@) war, hostilities (whether war be declared or not), invasion, act of
foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or
civil war;

(c) riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel;

(d) munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to the
Contractor’s use of such munitions, explosives, radiation or radio-
activity; and

(e) natural catastrophes such as earthquake, hurricane, typhoon or
volcanic activity.

62. Notice of 62.1 If a Party is or will be prevented from performing its substantial obligations
Force under the Contract by Force Majeure, then it shall give notice to the other
Majeure Party of the event or circumstances constituting the Force Majeure and

shall specify the obligations, the performance of which is or will be

prevented. The notice shall be given within 14 days after the Party became
aware, or should have become aware, of the relevant event or circumstance
constituting Force Majeure.

62.2 The Party shall, having given notice, be excused performance of its
obligations for so long as such Force Majeure prevents it from performing
them.
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62.3 Notwithstanding any other provision of this Clause, Force Majeure shall
not apply to obligations of either Party to make payments to the other Party
under the Contract.

63. Duty to 63.1 Each Party shall at all times use all reasonable endeavors to minimize any
Minimize delay in the performance of the Contract as a result of Force Majeure.
Delay

63.2 A Party shall give notice to the other Party when it ceases to be affected by
the Force Majeure.

64. 64.1 If the Contractor is prevented from performing its substantial obligations
Consequence under the Contract by Force Majeure of which notice has been given under
s of Force GCC 62, and suffers delay and/or incurs Cost by reason of such Force
Majeure Majeure, the Contractor shall be entitled subject to GCC 30 to

(@) an extension of time for any such delay, if completion is or will be
delayed, under GCC35 ; and

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC 61.2 and, in the case of subparagraphs
(b) to (d), occurs in the Country, payment of any such Cost, including
the costs of rectifying or replacing the Works and/or Goods damaged
or destructed by Force Majeure, to the extent they are not
indemnified through the insurance policy referred to in GCC 19.

64.2 After receiving this notice, the Project Manager shall proceed in accordance

with GCC 10 to agree or determine these matters.

65. Force 65.1 If any Subcontractor is entitled under any contract or agreement relating to
Majeure the Works to relief from force majeure on terms additional to or broader
Affecting than those specified in this Clause, such additional or broader force majeure
Subcontractor events or circumstances shall not excuse the Contractor’s nonperformance

or entitle him to relief under this Clause.

66. Optional 66.1 If the execution of substantially all the Works in progress is prevented for a
Termination, continuous period of 90 days by reason of Force Majeure of which notice
Payment and has been given under GCC 62, or for multiple periods which total more
Release than 150 days due to the same notified Force Majeure, then either Party

may give to the other Party a notice of termination of the Contract. In this
event, the termination shall take effect 7 days after the notice is given, and
the Contractor shall proceed in accordance with GCC 72.5.

66.2 Upon such termination, the Project Manager shall determine the value of the
work done and issue a Payment Certificate, which shall include

(a) the amounts payable for any work carried out for which a price is
stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which have
been delivered to the Contractor, or of which the Contractor is liable to
accept delivery: this Plant and Materials shall become the property of
(and be at the risk of) the Employer when paid for by the Employer,
and the Contractor shall place the same at the Employer’s disposal;
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(c) other Costs or liabilities which in the circumstances were reasonably
and necessarily incurred by the Contractor in the expectation of
completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s
Equipment from the Site and the return of these items to the
Contractor’s works in his country (or to any other destination at no
greater cost); and

(e) the Cost of repatriation of the Contractor’s staff and labor employed
wholly in connection with the Works at the date of termination.

67. Release from | 67.1 Notwithstanding any other provision of this Clause, if any event or

Performance circumstance outside the control of the Parties (including, but not limited
to, Force Majeure) arises, which makes it impossible or unlawful for either
or both Parties to fulfill its or their contractual obligations or which, under
the law governing the Contract, entitles the Parties to be released from
further performance of the Contract, then upon notice by either Party to the
other Party of such event or circumstance,

(@) the Parties shall be discharged from further performance, without
prejudice to the rights of either Party in respect of any previous
breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the same
as would have been payable under GCC 66 if the Contract had been
terminated under GCC 66.

G. Finishing the Contract

68. Completion | 68.1 The Contractor shall request the Project Manager to issue a certificate of
Completion of the Works, and the Project Manager shall do so upon deciding
that the work is completed.

68.2 In addition to the other provisions, before acceptance of the completed works,
Employer shall verify and assure that such works are within the set objective,
quality and appropriate to operate and use.

69. Taking Over 69.1 In the contractor’s Opinion, if the works are complete and ready for
taking over, the contractor may apply by notice to the Project Manager
for a Taking-Over Certificate. If the Works are divided into Sections,
the Contractor may similarly apply for a Taking-Over Certificate for
each Section.

69.2 The Project Manager shall, within 30 days after receiving the
Contractor’s application:

(a) issue the Taking-Over Certificate to the Contractor if physical progress
of works is at least ninety (90) percent in accordance with the Contract
except for any minor outstanding work and defects (as listed in the
Taking-Over Certificate) which will not substantially affect the use of
the Works or Section for their intended purpose (either until or whilst
this work is completed and these defects are remedied); or

(b) reject the application, giving reasons and specifying the work required
to be done by the Contractor to enable the Taking-Over Certificate to
be issued. The Contractor shall then complete this work before issuing
a further notice under this Sub-Clause.

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to

121 |Page



Procurement of Works- Single Stage Two Envelope Procedure | 122

reject the Contractor’s application within the period of 30 days, and if
the Works or Section (as the case may be) are substantially completed
in accordance with the Contract, the Taking-Over Certificate shall be
deemed to have been issued on the last day of that period.

70. Final 70.1 The Contractor shall supply the Project Manager with a detailed account of the
Account total amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor
within 60 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 60 days a
schedule that states the scope of the corrections or additions that are necessary.
If the Final Account is still unsatisfactory after it has been resubmitted, the
Project Manager shall decide on the amount payable to the Contractor and issue

a payment certificate.

71. Operating 71.1 If “as built” Drawings and/or operating and maintenance manuals are required,
and the Contractor shall supply them by the dates stated in the SCC.
Maintenance .

Manuals 71.2 If the Contractor does not supply the Drawings and/or manuals by the dates

stated in the SCC pursuant to GCC 71.1, or they do not receive the Project
Manager’s approval, the Project Manager shall withhold the amount stated
in the SCC from payments due to the Contractor.

72. Termination | 72.1 The Employer may terminate the Contract at any time if the contractor;
a. does not commence the work as per the Contract,

b. abandons the work without completing,

c. fails to achieve progress as per the Contract.

72.2 The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the
following :
a. the Contractor uses the advance payment for matters other than the
contractual obligations,

b. the Contractor stops work for 30 days when no stoppage of work is shown
on the current Program and the stoppage has not been authorized by the
Project Manager;

c. the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

d. the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation.

e. a payment certified by the Project Manager is not paid by the Employer to
the Contractor within 90 days of the date of the Project Manager’s
certificate;

f.  the Project Manager gives Notice that failure to correct a particular Defect
is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Project Manager;

g. the Project Manager gives two consecutive Notices to update the
Program and accelerate the works to ensure compliance with GCC Sub
clause 22.1 and the Contractor fails to update the Program and
demonstrate acceleration of the works within a reasonable period of time
determined by the Project Manager;
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h. the Contractor does not maintain a Security, which is required;

i. the Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in the SCC; and

j.  If the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract, pursuant to GCC 73.1.

72.4 When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under GCC 72.3 above,
the Project Manager shall decide whether the breach is fundamental or not.

72.5 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

72.6 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

73. Fraud and

73.1 If the Employer determines that the Contractor has engaged in corrupt,

Corruption fraudulent, collusive, coercive or obstructive practices, in competing for or in
executing the Contract, then the Employer may, after giving 15 days’ notice to
the Contractor, terminate the Contractor's employment under the Contract and
expel him from the Site.

73.2 Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in accordance
with GCC Clause 15.

For the purposes of this GCC 73;

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly
or indirectly, of anything of value to influence improperly the actions of
another party.

(i) “fraudulent practice™ is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

(iii) “collusive practice is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence
improperly the actions of another party;

(iv) “coercive practice™ is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

(V) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements
to investigators in order to materially impede a investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(bb) acts intended to materially impede the exercise of the GON’s/DP’s
inspection and audit rights provided for under GCC28.3.

74. Black 74.1 Without prejudice to any other rights of the Employer under this Contract,

GoN, Public Procurement Monitoring Office (PPMO), on the
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Listing

recommendation of procuring entity, may blacklist a Bidder or contractor for
its conduct for a period of one (1) to three (3) years on the following grounds
and seriousness of the act committed by the bidder or contractor:

(a) if it is established that the Contractor has committed substantial defect in
implementation of the contract or has not substantially fulfilled its
obligations under the contract or the completed work is not of the specified
quality as per the contract.

(b) If convicted from a court of law in a criminal offense liable to be
disqualified for taking part in procurement contract,

(c) If it is established that the Contractor has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

75. Payment
upon
Termination

75.1 If the Contract is terminated because of a fundamental breach of Contract by

the Contractor, the Project Manager shall issue a certificate for the value of
the work done and Materials ordered less advance payments received up to
the date of the issue of the certificate. Additional Liquidated Damages shall
not apply. If the total amount due to the Employer exceeds any payment due
to the Contractor, the difference shall be a debt payable to the Employer.

75.2 If the Contract is terminated for the Employer’s convenience or because of a

fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the work done, Materials ordered, the
reasonable cost of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works, and less advance payments received up to
the date of the certificate.

75.3 If the Contract is terminated because of fundamental breach of Contract or

(a) withhold further payments to the Contractor until the costs of design,

(b) recover from the Contractor any losses and damages incurred by the

(c) forfeit the Performance Security.

for any other fault by the Contractor, the Employer may:

execution, completion and remedying of any defects, liquidated damages
(if any), and all other costs incurred by the Employer, have been
established, and/or

Employer and any additional costs of completing the Works, after
allowing for any sum due to the Contractor, as Government dues. After
recovering any such losses, damages and extra costs, the Employer shall
pay any balance to the Contractor.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

76. Property

76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works

shall be deemed to be the property of the Employer if the Contract is
terminated because of the Contractor’s default.

77. Release from
Performance

77.1 If the Contract is frustrated by the outbreak of war or by any other event

entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment
was made.

78.Suspension
of DP

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from

which part of the payments to the Contractor are being made:
a. the Employer is obligated to notify the Contractor of such suspension
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Loan/Credit/
Grant

within 7 days of having received the DP's suspension notice; and

b. if the Contractor has not received sums due him within the 30 days for
payment provided for in GCC 49.1, the Contractor may immediately issue
a 15-day termination notice.

79. Eligibility

79.1 The Contractor shall have the nationality of an eligible country as specified
in Section V of the bidding document. The Contractor shall be deemed to
have the nationality of a country if the Contractor is a citizen or is
constituted, or incorporated, and operates in conformity with the provisions
of the laws of that country. This criterion shall also apply to the
determination of the nationality of proposed subcontractors or suppliers for
any part of the Contract including related services.

79.2 The materials, equipment, and services to be supplied under the Contract
shall have their origin in eligible source countries as specified in Section V
of the bidding document and all expenditures under the Contract will be
limited to such materials, equipment, and services. At the Employer’s
request, the Contractor may be required to provide evidence of the origin of
materials, equipment, and services.

79.3 For purposes of GCC 79.2, “origin” means the place where the materials
and equipment are mined, grown, produced, or manufactured, and from
which the services are provided. Materials and equipment are produced
when, through manufacturing, processing, or substantial or major
assembling of components, a commercially recognized product results that
differs substantially in its basic characteristics or in purpose or utility from
its components.

80. Project
Manager’s
Duties and
Authorities

80.1 The Project Manager’s duties and authorities are restricted to the extent as
stated in the SCC.

81. Quarries and
Spoil Dumps

81.1 Any quarry operated as part of this Contract shall be maintained and left in a
stable condition without steep slopes and be either refilled or drained and be
landscaped by appropriate planting. Rock or gravel taken from a river shall be
removed over some distance so as to limit the depth of material removed at
any one location, not disrupt the river flow or damage or undermine the river
banks. The Contractor shall not deposit excavated material on land in
Government or private ownership except as directed by the Project Manager
in writing or by permission in writing of the authority responsible for such
land in Government ownership, or of the owner or responsible representative
of the owner of such land in private ownership, and only then in those places
and under such conditions as the authority, owner or responsible
representative may prescribe.

82. Local
Taxation

82.1 The prices bid by the Contractor shall include all taxes that may be levied in
accordance to the laws and regulations in being in Nepal on the date 30 days
prior to the closing date for submissions of Bids on the Contractor’s
equipment, plant and materials acquired for the purpose of the Contract and
on the services performed under the Contract. Nothing in the Contract shall
relieve the Contractor from his responsibility to pay any tax that may be
levied in Nepal on profits made by him in respect of the Contract.

83. Value Added
Tax

83.1 The Contract is not exempted from value added tax. An amount specified in
the schedule of taxes shall be paid by the Contractor in the concerned VAT
office within time frame specified in VAT regulation.
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84. Income 84.1 The Contractor’s staff, personnel and labor will be liable to pay personal
Taxes on income taxes in Nepal in respect of their salaries and wages, as are chargeable
Staff under the laws and regulations for the time being in force, and the Contractor

shall perform such duties in regard to such deductions as may be imposed on
him by such laws and regulations.

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70 shall be
made only upon submittal by the Contractor of a certificate of income tax
clearance from the Government of Nepal.

85. Duties, 85.1 Any element of royalty, duty or tax in the price of any goods including fuel oil,
Taxes and and lubricating oil, cement, timber, iron and iron goods locally procured by
Royalties the Contractor for the works shall be included in the Contract rates and prices

and no reimbursement or payment in that respect shall be made to the
Contractor.

85.2 The Contractor shall familiarize himself with GON the rules and regulations
with regard to customs, duties, taxes, clearing of goods and equipment,
immigration and the like, and it will be necessary for him to follow the
required procedures regardless of the assistance as may be provided by the
Employer wherever possible.

85.3 The Contractor shall pay and shall not be entitled to the reimbursement of cost
of extracting construction materials such as sand, stone/boulder, gravel, etc.
from the river beds or quarries. Such prices will be levied by the local District
Development Committee (DDC) as may be in force at the time. The
Contractor, sub-contractor(s) employed directly by him and for whom he is
responsible, will not be exempted from payment of royalties, taxes or other
kinds of surcharges on these construction materials so extracted and paid for
to the DDC.

86. Member of
Government,
etc, not
Personally
Liable

86.1 No member or officer of GoN or the Employer or the Project Manager or any
of their respective employees shall be in any way personally bound or liable
for the act or obligations of the Employer under the Contract or answerable
for any default or omission in the observance or performance of any of act,
matter or thing which are herein contained.

87. Approval of
Use of
Explosives

87.1 No explosives of any kind shall be used by the Contractor without the prior
consent of the Employer in writing and the Contractor shall provide, store and
handle these and all other items of every kind whatsoever required for
blasting operations, all at his own expense in a manner approved in writing
by the Employer.

88 Compliance
with
Regulations
for
Explosives

88.1 The Contractor shall comply with all relevant ordinances, instructions and
regulations which the Government, or other person or persons having due
authority, may issue from time to time regarding the handling, transportation,
storage and use of explosives.

89. Permission
for Blasting

89.1 The Contractor shall at all times maintain full liaison with and inform well in
advance, and obtain such permission as is required from all Government
authorities, public bodies and private parties whatsoever concerned or
affected, or likely to be concerned or affected by blasting operation.

90. Records of
Explosives

90.1 Before the beginning of the Defects Liability Period, the Contractor shall
account to the satisfaction of the Project Manager for all explosives brought
on to the Site during the execution of the Contract and the Contractor shall
remove all unused explosives from the Site on completion of works when
ordered by the Project Manager.
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91.Traffic 91.1 The Contractor shall include the necessary safety procedures regarding and

Diversion pedestrian traffic diversion that is needed in execution of the works. The
Contractor shall include in his costing of works, any temporary works or
diversion that are needed during the construction period. All traffic diversion
should be designed for the safety of both the motoring public and the men at
work. It shall ensure the uninterrupted flow of traffic and minimum
inconvenience to the public during the period concerned. As such, adequate
warning signs, flagmen and other relevant safety precautionary measures
shall be provided to warn motorists and pedestrians well ahead of the
intended diversion as directed by the Project Manager. All traffic devices
used shall be designed in accordance with the instruction of Project Manager.
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Section IX: Special Conditions of Contract

The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the
provisions herein shall prevail over those in the GCC.

LALIGURANS MUNICIPALITY
BASANTAPUR, TEHRATHUM

The Construction of Cold Store at Laligurans Municipality,
Ward No. 2, Tehrathum District, Koshi Province, under HICDP

Contract Identification No: LM/NCB/W/09/2082-83
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Special Conditions of Contract

A. General
GCC1.1(p) | The Employer is LALIGURANS MUNICIPALITY, BASANTAPUR, TEHRATHUM
GCC1.1(u) The Intended Completion Date for the whole of the Works shall be: 15 months form the
Date of Agreement.
GCC 1.1(bb) & The Project Manager is as nominated by Office.
Gec1od The Project Manager and Engineer are synonyms.
GCC 1.1 (ce) ;’?;Visritceeis located at Laligurans Municipality, Ward No. 2, Tehrathum District, Koshi
GCC 1.1 (hh) The Start Date shall be within 7days from the date of agreement.
GCC1.1(IH The Works consist of Construction of Cold Store.
GCC 2.2 Sectional Completions are: [not applicable]
GCC 2.3(i) The following documents also form part of the Contract: [not applicable]
GCC3.1 The language of the contract is ENGLISH/NEPALI
The law that applies to the Contract is the law of NEPAL
GCC111 The Project Manager “may” delegate any of his duties and responsibilities.
GCC12.1(a) The agreed electronic transmission shall be laliguransnagarpalika@gmail.com/
GCC 131 For GoN Funded:
Maximum percentage of subcontracting permitted is [not applicable]
GCC14.1 Schedule of other contractors: [not applicable]
GCC19.1 The minimum insurance amounts and deductibles shall be:

1. The minimum cover for loss of or damage to the Works, Plant and Materials is:
115% of the Contract Amount.

2. The maximum deductible for insurance of the Works and of Plant and Materials
is: [insert value as per the provision of Nepal Insurance Authority].

3. The minimum cover for loss or damage to immovable Equipment/plants is:
100 % (i.e Replacement Cost).

4. The maximum deductible for insurance of immovable Equipment/plant is:
[insert value as per the provision of Nepal Insurance Authority].

5. The minimum cover for loss of or damage to other property is: [insert
amount]* with unlimited number of occurrences.

12 The amount depends on location, environment of construction site, surrounding property etc. and hence differs
case to case. Suitable amount should be inserted depending upon site condition and surrounding environment.
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6. The maximum deductible for insurance of other property is: [insert value as
per the provision of Nepal Insurance Authority].

7. The minimum cover for personal injury or death insurance

i. for the Contractor’s employees is that specified in the Labor act of Nepal
and

ii. for other people is: [insert amount between 0.7 to 1 million] with an
unlimited number of occurrences.

GCC 20.1 Site Investigation Reports are: [not applicable]

GCC 231 The following shall be designed by the Contractor: [not applicable]

GCC 24.2 [Insert OHS Policy, Guideline and/or Operating Manual, if any].

GCC 26.1 The Site Possession Date(s) shall be: Laligurans 2, Basantapur within 7 days from the
date of agreement.

GCC 30.1 The place of arbitration shall be: NEPCA.

C. Time Control

GCC34.1 The Contractor shall submit for approval a Program for the Works within Fifteen [15]
days from the date of the Letter of Acceptance.

GCC 34.3 The period between Program updates is Sixty [60] days.
The amount to be withheld for late submission of an updated Program is [NRs. 5,000.00]

D. Quality Control
GCC42.1 The Defects Liability Period is: [400] days.
E. Cost Control

GCC49.1 Eight (8) %

GCC53.1 The Contract “is not” subject to price adjustment, and the following information
regarding coefficients “does not” apply.
The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as
specified in the Table of Adjustment Data submitted by bidder together with the Letter of
Price Bid which is approved by the Project manager and attached as Annex-1.

GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be
as per the Table of Adjustment Data submitted by Bidder together with the Letter of Price
Bid which is approved by the Project manager and attached as Annex-1.

GCC53.7 The Price Adjustment amount shall be limited to a maximum of:
For GoN Funded: Not Applicable
For DP Funded: Not Applicable

GCC54.1 The proportion of payments retained is:

For GoN Funded: 5 (five) percent
For DP Funded: 5 (five) percent
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GCC55.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final
Contract Price (without VAT but including PS) per day. The maximum amount of
liquidated damages for the whole of the Works is 10 Percent of the final Contract
Price (without VAT but including PS).

GCC 56.1 The provision of bonus “Not Applicable” in the contract.

GCC57.1 The provision of Advance Payments “Applicable” in the contract.

Advance Payments shall be: Twenty (20) percent of initial contract amount
(without VAT but including PS) and shall be paid in two equal installments and to
the Contractor.

1. First Installment: After Agreement and Submission of Advance Payment
Guarantee

2. Second Installment: After full site mobilization, submission of Insurance and
Advance Payment Guarantee

GCC57.3 Deductions from Payment Certificates will commence in the first certificate in which the
value of works executed exceeds 30% of the Contract Price. Deduction will be at the rate
of 40% of the respective Monthly Interim Payment Certificate until such time as the
advance payment has been repaid; provided that the advance payment shall be
completely repaid prior to the end of 80 % of the approved contract price.

GCC57.4 Recover interest on the advance amount from the Contractor should be at a rate of 10 %.

GCC58.1 The Performance Security amount is: 5%

[an additional amount based on ITB 40.1 and ITB 35.5 if the Employer has increased
the Performance Security amount]
G. Finishing the Contract

GCC711 The date by which operating and maintenance manuals are required is; NA

GCC71.2 , . , o
The date by which “as built” drawings are required is: before issuing final IPC
The amount to be withheld for failing to produce “as built” drawing: NRs. 10,000.00

GCC 72.3(i) The maximum number of days is: 200

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking

any of the following actions:

a. Approving subcontracting of any part of the works under General Conditions of
Contract Clause 13;

b. Certifying additional costs determined under General Conditions of Contract
Clause 50;

c. Determining start date under General Conditions of Contract Clause 1;

d. Determining the extension of the intended Completion Date under General
Conditions of Contract Clause 35;

e. Issuing a Variation under General Conditions of Contract Clause 1 and 46, except
in an emergency situation, as reasonably determined by the Project Manager;
emergency situation may be defined as the situation when protective measures
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f.

must be taken for the safety of life or of the works or of adjoining property.
Adjustment of rates under General Conditions of Contract Clause 45;
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Section X: Contract Forms

This Section contains forms which, once completed, will form part of the Contract. The forms for
Performance Security and when required Advance Payment Security and Retention Money Security shall
only be completed by the successful Bidder after contract award.
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Letter of Intent
[on letterhead paper of the Employer]

Date: ... cooovviiiii,
TO: Name and address of the Contractor...............c.c.......
Subject: c.eviiiiiiiiiiiininnns Issuance of letter of intent to award the contract............
This is to notify you that, it is our intention to award the CONtract ..., [insert
date] ..o fOr eXeCUtion OF the ... ..o [insert

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid
price Nepalese RUPEES ........cccovvvvrrirriisnieenns [insert amount of contract price in figures and words
including taxes] as corrected and modified in accordance with the Instructions to Bidders is hereby selected

as substantially responsive lowest evaluated bid.

Authorized Signature: .............ccoviiiiiiiiiiiienn.

CC:
[Insert name and address of all other Bidders, who submitted the bid]

[Notes on Letter of Intent

The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the
Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to the
outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the
successful Bidder only after evaluation and selection of substantially responsible lowest evaluated bid.]
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Letter of Acceptance
[on letterhead paper of the Employer]

Date: ..ooovvviiiiiiiii
T0: e Name and address of the Contractor..................
Subject: ceneiiiiiiiiiieaen, Notification of Award
This is to notify that your Bid for the Invitation of Bids dated .........ccccccvveeenene. [Insert date of bid
invitation] ..o for execution of the.................c.oene [Insert name of the contract
and identification number, as given in the Contract BDS/SCC] ..............ccoevenen for the Contract

price of Nepalese Rupees [insert amount of contract price in figures and words including taxes], as
corrected in accordance with the Instructions to Bidders is hereby accepted in accordance with the
Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with
Performance Security of NRs. .......... in accordance with the Conditions of Contract, using for that
purpose the Performance security Form included in Section X (Contract Forms) of this Bidding
Document.

Authorized Signature: ...........ccoviiiiiiiiiiii,

Name and Title of Signatory: ..............ccoevviiinininnn...
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Contract Agreement

THIS AGREEMENT made the ..o day of.....between........................ name of the
Employer — .oeeeieenennen... (hereinafter  “the  Employer”), of the one part, and
................................. name of the Contractor .....................(hereinafter “the Contractor”), of
the other part:

WHEREAS the Employer desires that the Works known as .......................... name of the
Contract .....c.cccveevviveiiinn should be executed by the Contractor, and has accepted a Bid by the
Contractor for the execution and completion of these Works and the remedying of any defects in the sum
Of NRS ...ccceoeeeee.ofinsert amount of contract price in words and figures including taxes](hereinafter
“the Contract Price”).

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

(a) the Letter of Acceptance;

(b) the Letters of Technical and Price Bid,;

(c) the Addenda NOS .........cccoovrreivnricrcinnne Insert addenda numbersifany ...............
(d) the Special Conditions of Contract;

(e) the List of Eligible Countries that was specified in Section V of the bidding document,
(f) the General Conditions of Contract;

(9) the Specification;

(h) the Drawings;

(i) Bill of Quantities (or Schedules of Prices for lump sum contracts), and

(j) Table of Price Adjustment Data

(k) List of Approved Subcontractors [For GoN funded project]

() [Specify if there are any other document]

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this
Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
the laws of Nepal on the day, month and year indicated above.

Signed by .......coviviiiiii
for and on behalf the Contractor in the presence of

Witness, Name Signature, Address, Date

Signed by........ccoovviiiiiiiii
for and on behalf of the Employer in the presence of

Witness, Name, Signature, Address, Date
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List of Approved Subcontractors

In accordance with GCC Sub-Clause 13.1, The following Subcontractors are approved for

carrying out the work as specified below.

Name of

Description of Works
Subcontractors P

Value/Percentage
of subcontract
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Performance Security
(On letterhead paper of the Bank)

Beneficiary: ......coovveeevveiensicecesnnnns [insert Name and Address of Employer].................oove.
DAte: ..o

We have been informed that ... ... [insert name of the Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor') has been notified by you to sign
the Contract No. .................. [insert reference number of the Contract], for the execution of ...........

[insert name of contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, We... ........cccoceervneneecesnsesenenes [insert name of the Bank] ....... , hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese
Rupees.......cc...... [insert amount in figures*and amount in words/..... such sum being payable in Nepalese

Rupees, upon receipt by us of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show
grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the...... [[insert day].Day of ...... [[insert month, year], **, and
any demand for payment under it must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.
*  The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the

Contract in Nepalese Rupees.

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in
the event of an extension of the time for completion of the Contract, the Employer would need to request an extension
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee.
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Advance Payment Security
(On letterhead paper of the Bank)

Beneficiary: ...........coooviiinnll. [insert Name and address of employer]
Date: .o

Advance Payment Guarantee NO...............ccooiviiiinnnnn,

We have been informed that ...... [insert name of the Contractor, which in the case of a joint venture
shall be the name of the joint venture] ............ (hereinafter called "the Contractor™) has entered into
Contract No. ...... [ insert refrence number of the contract] dated ...... [date]......... with you, for the
execution of .......... [ insert name of contract and brief description of Works] ............. (hereinafter
called "the Contract").

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the
sum Nepalese RUPEES ...cevvrerenenn [Insert amount in figures*and in words] is to be made against an
advance payment guarantee.

At the request of the Contractor, We... ......ccccccevveeevnennsrennn. . [insert name of the Bank] ......................
hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of Nepalese
RUPEES «evvrnrennrnraennnnn [ insert amount in figures* and amount in words] upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor:

(@).....Used the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

(b)... Has failed to repay the advance payment when it has become due and payable in accordance with the
conditions of the contract, specifying the amount payable by the contractor.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the
interim payment certificate indicating that eighty (80) percent of the Contract Price has been certified for
payment, or on the .....[date]....... day of ...[month],[year]...**, whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC
Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

Seal of Bank and Signature(s)

Note:

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance
payment as specified in the Contract.

** |nsert the date Thirty days after the intended completion date. The Employer should note that in the event of an extension of
the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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Retention Money Security

(On letterhead paper of the Bank)

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]

We have been informed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called “"the Contractor") has entered into Contract No.

[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter

called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole
works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved
work schedule and it can be assured that the works can be completed at the intended completion date, payment of
[insert the amount of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, .. . [insert name of the Bank] ...................... ,as Guarantor, hereby
irrevocably undertake to pay the Beneficiary any sum or sums not exceeding in total an amount of Nepalese Rupees

[insert amount in figures and amount in words]*]_[upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the
Contract, without your needing to prove or show grounds for your demand or the sum specified therein.

This guarantee shall expire no later than the .... day of ...... , ... 2, and any demand for payment under it must be
received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 Revisions, ICC Publication
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

[Seal of Bank and signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

! The Guarantor shall insert the amount of the Retention Money.

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period. The Employer should
note that in the event of an extension of this date for completion of the Contract, the Employer would need to
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior
to the expiration date established in the guarantee.
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Annex-1
Table of Price Adjustment Data
[SCC 53.1]
Base Employer's Proposed Bidder's Proposed
Index Source of o o
Code o Value and Weighting Range Weighting
Description Index* o o
Date (coefficient) (coefficient)**
1 2 3 4 5 6
Non -
0.15 0.15
adjustable (A)
Labor (b)
Materials (c)
Equipment
usage (d)
Total 1.00

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of Table of
Price Adjustment Data” in Bidding Forms (Section-1V) after verification by the Employer in case of
the alternative provision of Bidder proposed value and weighting coefficient.

Table of Price Adjustment Data

[SCC 53.6]
Construction ) Base Price (NRs/Unit) ** (Ex-
) Unit Source (Factory)**
Code Material* factory)
1 2 3 4 5

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned in

the table shall be taken into consideration.

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in Bidding
Forms (Section-1V) after verification by the Employer in case of the alternative provision of Bidder proposed
source and base price.

141 |Page




SECTION-VI
Bill of Quantities

Notes for Unit Rate Contracts :

Objectives

The objectives of the Bill of Quantities are

€) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic

valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.

Content

The Bill of Quantities should be divided generally into the following sections:
@) Preamble;

(b) Work Items (grouped into parts);

(c) Day works Schedule;

d) Provisional Sums; and
(d) Summary.

Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be used
for the measurement of any part of the works.

Work Items

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost. General items common
to all parts of the works may be grouped as a separate section in the Bill of Quantities.

Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:

€) A list of the various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under which the
Contractor will be paid for work executed on a day work basis.

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s profit,
overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should
be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as

the future need arises. Where such provisional sums or contingency allowances are used, the Contract Data
should state the manner in which they will be used, and under whose authority (usually the Project Manager’
S).

Summary

The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, with
provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies (upward
price adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Bidding documents. They should not be included in the final documents.



Bill of Quantities

1 Provisional Sum

Procument Item Details

Item Description

Unit

Quantity

Unit Rate(NPR)

Amount(NPR)

Insurance premium for the work, plant and materials
damage for contract work for al risk including Riot,
Strike, Damage, Malicious damage and Terrorism for
contract work of Contract Period + 1 year Maintenance
period.

PS

1.0

210224.7

210,224.70

Insurance premium for the insurance of owner and
consultant staff (named) Rs. 10,00,000.00 per person for
10 persons with unlimited number of occurances for
Contract Period + 1 year Maintenance period.

PS

1.0

25010.0

25,010.00

Insurance Premium for construction equipments and
machines with value of Rs.20,00,000.00 for Contract
Period + 1 year Maintenance period.

PS

1.0

7050.0

7,050.00

Insurance Premium for third party liability personal only
per person Rs.2,00,000.00 for 10 persons for Contract
Period + 1 year Maintenance period.

PS

1.0

914.0

914.00

Performance Bond Commision.

PS

1.0

116267.2

116,267.20

Material Test and Lab Test Expenditure.

PS

1.0

36400.0

36,400.00

2 Construction work

Procument Item Details

Item Description Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Tota Amount
(NPR)

Site clearance work including cutting
herbs, shrubs and removal of stumps
and other deleterious matter, with all sgm
lifts and lead as per Drawing and
instruction of the Engineer.

1598.51

Earthwork Excavation in Cutting in all
types of Soil by Mechanical Means .,
Road way Excavation in all types of
soil as per Drawing and technical
specifications including removal of
stumps and other deleterious matter,
all liftsand lead as per Drawing and
instruction of the Engineer.
(Mechanical means)

cum

311.65

Earthwork Excavation in Cutting in all
types of Soil by Manual Means .,
Roadway Excavation in all types of
soil as per drawing and technical
specification, including removal of
stumps and other deleterious matter,
with all liftsand lead as per Drawing
and instruction of the Engineer.

cum

77.91

Earth back filling with ordinary soil in
15 cm thick layers and compaction
with sprinkling water as per Drawing
and instruction of the Engineer.

cum

47.55




Procument Item Details

Item Description

Unit Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

Dry brick soling on flat with 1st class
brick of chimney bhattaincluding
sand and water as per Drawing and
instruction of the Engineer.

sgm 672.06

Brick masonry work with first class
brick of chimney bhattain (1:6)
cement mortar in foundation with
proper curing all complete as per
Drawing and instruction of the
Engineer.

cum 85.44

P.C.C. (1:3:6) with proper mixing,
placing and compaction including
proper curing as per drawing and
instruction all complete as per
Drawing and instruction of the
Engineer.

cum 36.8

P.C.C. (1:2:4) with proper mixing,
placing and compaction including
proper curing as per drawing and
instruction all complete as per
Drawing and instruction of the
Engineer.

cum 17.01

(1:1.5:3) P.C.C.for R.C.C.for super
structure including supplying of
approved quality of cement, crushed
stone aggregate, sand with proper
mixing, placing, compaction & curing
as per drawing, specification and
instruction all complete as per
Drawing and instruction of the
Engineer.

cum 297.53

10

TMT steel reinforcement bar of fe 500
grade including supplying,
straightening, cleaning, cutting,
bending, binding and fixing in
position with annealed tying binding
wire as per drawing, design and
instruction all complete as per
Drawing and instruction of the
Engineer.

kgs 35579.01

11

Making proper form work, shuttering,
centering with 12 mm thick
waterproof ply board and steel post for
all works necessary proping,
scaffolding, staging, supporting
inclusive of wedging and cutting holeg
for utilization till the support if fully
unyielding nett as per Drawing and
instruction of the Engineer.

sgm 274.7

12

12.5 mm thick (1:4) C/S plaster
including proper curing as per
specifiation and instruction all
complete as per Drawing and
instruction of the Engineer.

sgm 109.39

13

20 mm thick (1:4) C/S plaster
including proper curing as per
specifiation and instruction all
complete as per Drawing and

instruction of the Engineer.

sgm 109.39




Procument Item Details

Item Description

Unit Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

14

Providing and Laying Random Rubbl¢g
Stone Masonry works in Foundation
upto plinth 1:6 Cement mortar
including providing through/bond
stone at required interval including
providing single or multi -stage self
standing scaffolding, curing,
protection etc al complete as per
drawings, specifications and
instruction of the Engineer.

cum 262.5

15

Supplying, fabricating and fitting of
MS black pipe for rafter and square

pipe for purlin for CGI sheet roofing
including cleaning by sand paper,
applying metal primer & enamel paint
etc as per drawing and instruction all
complete

kgs 6917.85

16

Supplying, fabricating and fitting of
MS Chanel works for post |-Section
Beam Chanel with 10mm Base plate,
20mm Not-Bolt and all accessories for
the Purpose of rafter and square pipe
for purlin for CGI sheet roofing
including cleaning by sand paper,
applying metal primer & enamel paint
etc all complete as per Drawing and
instruction of the Engineer.

kgs 3987.08

17

Supplying and fitting of 26 gauge
(0.38 mm) thick CGI sheet roofing
including necessary fittings all
complete as per Drawing and
instruction of the Engineer.

sgm 578.21

18

Supplying and fitting of 26 gauge
(0.37 mm) thick CGI sheet roofing
including necessary fittings all
complete as per Drawing and
instruction of the Engineer.

Rm 176.88

19

Making (5 x 20 mm),(5 x 20 mm) iron
flat for iron frame with 10 x 10mm
sgure rod size for grill & Providing
and making With panting Red oxide
with Aluminium paint fixing as per
specification, as per Drawing and
instruction of the Engineer all
complete.

kgs 5391.57

20

3 mm thick cement punning work
including proper curing all complete
as per Drawing and instruction of the
Engineer.

sgm 531.83

21

Supplying and fitting of Porcelain Non
- glazed tilesin (1:4) cement / sand
mortar in floor & wall of toilet al
complete as per Drawing and
instruction of the Engineer.

sgm 41.88

22

Supplying and fitting Iron colapsible
gate (CG) including cleaning by sand
paper, applying metal primer etc (Holg
should be 3" ) all complete as per
Drawing and instruction of the

Engineer.

kgs 33124




Procument Item Details

Item Description

Unit

Quantity

Bidder's Rate
(NPR)

Bidder's Rate (in
words)

Total Amount
(NPR)

23

Cold Chamber Supply and Installation
of Cold Room PUF (Poly-urethane
foam), density 40+2 kg/m2. 75mm
thickness for Fruits and Vegetable as
per Drawing and instruction of the
Engineer.

sgm

636.0

24

Cold Chamber Supply and installation
of PUF Slab 75mm density 40+2
kg/m2. with bothside tarfilt and
bitumin as per Drawing and
instruction of the Engineer.

sgm

384.0

25

Cold Chamber Supply and Installation
of Cold Room PUF (Poly-urethane
foam), density 40+2 kg/m2. 120mm
thickness for Dairy and Meat Product
Storage as per Drawing and
instruction of the Engineer.

sgm

248.0

26

Cold Chamber Cold Room swing door|
with Auto lock handle and things and
accessories 75+5mm Thickness as per
Drawing and instruction of the
Engineer.

10.0

27

Cold Chamber Cold Room swing door|
with Auto lock handle and things and
accessories 120mm Thickness as per
Drawing and instruction of the
Engineer.

20

28

Cold Chamber Refrigeration System
12500 kcal/hr @ 33°C - 35°C Cooling
Capacity Unit as mention in
specification as per Drawing and
instruction of the Engineer.

220

29

Supply, Delivery and Commsioning of
Transformer with allied materials,
copper wound distribution Outdoor
Transformer with first filling of ail,
100KVA, 11/0.4kv, 3 phase, 50 Hz all
completeas per Drawing and
instruction of the Engineer.

job

1.0

30

Supply, Delivery and Commsioning of
Generator System as per Technical
Specifications, Diesel Generator, 3
phase with ATS Panel 100 all
complete as per instruction of
Engineer.

1.0

31

Estimate of Cold Chamber Humidifier
Set 6L as mentioned in technical
specification as per Drawing and
instruction of the Engineer.

6.0

32

Cold Chamber Air Fresher Set as per
Drawing and instruction of the
Engineer.

6.0

33

Cold Chamber Cold Room
Atomization System as per Drawing
and instruction of the Engineer.

8.0

Cold Chamber Installation and
Transportation of cold room Puff
pandl, refrigeration system and other
accessories as per Drawing and
instruction of the Engineer.

Job

20

35

Cold Chamber Supply and Fixing of
electric wire 4mm thickness (90mtr
per Roll) as per instruction of site
engineer as per Drawing and
instruction of the Engineer.

Roll

18.0




Procument Item Details
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Bidder's Rate
(NPR)
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words)
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(NPR)

36

Cold Chamber Supply and Fixing of
electric wire 2.5mm thickness (90mtr
per Roll) as per instruction of site
engineer

Roll

18.0

37

Cold Chamber Supply and Fixing of
electric wire 1.5mm thickness (90mtr
per Roll) as per instruction of site
engineer

Roll

18.0

38

HDP PIPE FOR CONCELLED
WIRING Supplying and fitting of 25
mm & 32 mm dia. HDP pipe, circular
box, metal box for 10 bulbs and
switch & 5 power sockets for
concelled electrical wiring as per
drawing, specification and as per
instruction of site engineer all
complete

job

1.0

39

Main Panel Board: Supply and Fixing
of control panel 3 phase fully
automatic star delta (100kw) including
15 m wire for transmission from TOD
metre to main panel board ,suitable
Ms casing box, MCCB, Volt and
Ampre meter, magnatic contractor,
VPG ,Busbar,suitable wire etc suitable
for 100KV A Transfermer line as per
instruction of site engineer

20

40

Distribution Board: Supply and Fixing
of distribution board including
MCCB, MCB, Contractor etc. as per
instruction of site engineer

4.0

41

Supply and installation of electrical
lighting 7w including bulkhead as per
instruction of site engineer

20.0

42

Supply and fixing of PV C box 3x3
with 4 gang switch and socket as per
instruction of site engineer

20.0

43

Supply and fixing of PV C box 3x3
with 2 gang switch and socket as per
instruction of site engineer

10.0

Supplying and fitting delivery False
ceiling by Gypsum, Gypsum Board
12mm thick with white wall putty
including all necessary accessories
connecting, fixing with materials
works as per drawing, specification
and instruction all complete works.

sgm

105.05

Total of Procument Items

Total Item Price

VAT

Grand Total




