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CONSTRUCTION OF SCHOOL BUILDING FOR L. .
Tulasi Bishnu Nirman
LM/NCB/W/04/2082-83 SHREE RATNA SECONDARY SCHOOL, . 68,43,076.96
Sewa, Rangeli 2, Morang
LALIGURANS 8, SOLMA

CONSTRUCTION OF SCHOOL BUILDING FOR .
Sodemba Construction,
LM/NCB/W/05/2082-83 SHREE KRISHNA SECONDARY SCHOOL, 65,14,016.00
Basantapur 4, Tehrathum
LALIGURANS 7, CHAMCHIM
CONSTRUCTION OF SCHOOL BUILDING FOR .
P.and.A.G. Nirman Sewa,
LM/NCB/W/06/2082-83 SHREE SINGHABAHINI SECONDARY SCHOOL, . 67,11,976.75
Budhiganga 1, Morang
LALIGURANS 5, DANGAPA
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